UNITED STATES MARINE CORPS
MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET
QUANTICO, VIRGINIA 22134-5010

IN REPLY REFER TO:

5720
DON-USMC-2014-007394
31 Jul 14

FOIA GROUP

Ms. Rose Santos

P.O. Box 368

Depew NY 14043
SUBJECT: FOIA DON-USMC-2014-007394
Dear Ms. Santos:

This responds to your FOIA request dated July 8, 2014, which requests
a copy of contract M67854-14-D-2521, including modifications.

In light of the MCI Worldcom, Inc, v. GSA decision, the Department of
Justice Office of Information and Privacy has advised the Navy Office
of the General Counsel that submitter notification in accordance with
Executive Order 12,600 should be made whenever an agency receives a
FOIA request for documents that contain potentially confidential
information 1In order to obtain and consider any objections to
disclosure. Therefore, In accordance with Presidential Executive
Order 12,600, we allowed the submitter to review the documents and
provide comment.

Pursuant to the aforementioned Executive Order 12,600 request, the
submitter provided the Marine Corps Systems Command with proposed
redactions pursuant to Exemption 5 U.S.C. 8 552(b)(4). These
submitter redactions are identified in the enclosed documents.

FOIA Exemption 5 U.S.C. 8 552(b)(4) exempts from disclosure (1)
voluntarily submitted commercial or financial information provided
that the submitter does not ““customarily” disclose the information to
the public and provided that disclosure would be likely to interfere
with the continued and full availability of the information to the
government, or (ii1) information likely to cause substantial harm to
the competitive position of the person from whom it was obtained and
likely to impact on the government’s ability to obtain reliable
information In the future. See Critical Mass Energy Project v. NRC,
975 F2d 871, 879-80 (D.C. Cir. 1992), cert. denied, 113 S.Ct. 1579
(1993); National Parks & Conservation Ass’n v. Morton, 498 F2d 765,
766 (D.C. Cir. 1974); Canadian Commercial Corp. v. Dept. of Air
Force, 514 F.3d 37 (D.C. Cir., 2008).
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In an effort to minimize further delay we request that you review the
enclosures and identify any withheld information that you believe was
withheld improperly. MARCORSYSCOM will then determine whether the
release of any requested information is proper under the FOIA and
provide any additional releasable information in a “final release”
letter. |ITf we do not receive any notification from you, which
specifically requests the release of any redacted information by July
28, 2014, this letter will become the final response and we will
close this FOIA request.

As of July 31, 2014, one hour of search and review (currently billed
at $44 per hour) has been expended during the processing of your
request. Please remit a check or money order, payable to the
Treasurer of the United States in the amount of $44.00 to:
COMMANDER, ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120,
QUANTICO VA 22134-5010.

IT at any time you are not satisfied that a diligent effort was made
to process your request, you may file an administrative appeal with
the Assistant to the General Counsel (FOIA) at: Department of the
Navy, Office of the General Counsel, ATTN: FOIA Appeals Office, 1000
Navy Pentagon Room 4E635, Washington DC 20350-1000.

For consideration, the appeal must be received in that office within
60 days from the date of this letter. Attach a copy of this letter

and a statement regarding why you believe an adequate search was not
conducted. Both your appeal letter and the envelope should bear the
notation “FREEDOM OF INFORMATION ACT APPEAL”. Please provide a copy
of any such appeal letter to the MARCORSYSCOM address above.

Any questions concerning this matter should be directed to Mrs. Bobbie
Cave at (703) 432-3934 or bobbie.cave@usmc.mil.

Sincerely,

- LISA L. BAKER
[ng - Counsel
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[ 1 SEALEDBID (IFB)
M67854-14-D-2521 M67854-13-R-2419
X] NEGOTIATED ®Fp) | 23 May 2013
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SOLICITATION
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CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and

Section L

until 03:00 PM_ local time,

conditions contained in this solicitation.

(Hour)

09 Jul 2013

(Date)

10 FORINFORMATION|A NAME B TELEPHONE (Include areacode)  (NO COLLECT CALLS) | C. E-MAIL ADDRESS
CALL:
11. TABLE OF CONTENTS
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X | F | DELIVERIES OR PERFORMANCE 88-93 OTHER STATEMENTS OF OFFERORS
X | G | CONTRACT ADMINISTRATION DATA 94-98 L_|INSTRS  CONDS  AND NOTICES TO OFFERORS
X | H | SPECIAL. CONTRACT REQUIREMENTS 99 - 101 M |EVALUATION FACT ORS FOR AWARD

OFFER (Must be fully completed by offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period

12. In compliance with the above, the undersigned agrees, if this offer is accepted within
1s inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite

calendar days (60 calendar days unless

each item, delivered at the designated pomnt(s), within the time specified in the schedule.

a different period

13. DISCOUNT FOR PROMPT PAYMENT Net 15 Days
(See Section I, Clause No. 52.232-8)
14. ACKNOWLEDGMENT OF AMENDMENT S AMENDMENT NO. DATE AMENDMENT NO. DATE
(The offeror acknowledges receipt of amendments
to the SOLICIT ATION for offerors and related
documents numbered and dated):
15A. NAME OODEl 8X691 I FACILIT Yl 16. NAME AND TITLE OF PERSON AUTHORIZED TO
AND SIERRA NEVADA CORPORATION .
ADDRESS | LENNYTAYLOR SIGN OFFER (Type or print)
444 SNOMON CR
OF SPARKS NV 89434-9651 LENNY TAYLOR / CONTRACTING OFFICER
OFFEROR

15B. TELEPHONE NO  (Include area code)

916-850-7045

O

15C CHECK IF REMITTANCE ADDRESS
IS DIFFERENTFROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE

17. SGNATURE

18. OFFER DATE

AWARD (To be completed by Government)

19 ACCEPTED AS TO ITEMS NUMBERED

20 AMOUNT

$65,299,629.00

21 ACCOUNTING AND APPROPRIATION

22 AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:
) [] s1uscas3ex )

[] 10usc 2304

23. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

ITEM

24 ADMINISTERED BY (Ifother than Item7)

See ltem 7

CODE |

25 PAYMENT WILL BE MADE BY

DFAS - COLUMBUS CENTER

DFAS - COWEST ENTITLEMENT OPERATIONS
P.O.BOX 182381

COLUMBUS OH 43218-2381

. | HQO339

26. NAME OF QONTRACTING OFFICER (Type or print)

LISA BOTKIN
TEL: 703-432-5099

EMATL: lisa.botkin@usmc.mil

27 UNITED STATES OF AMERICA
(T:‘(\‘)CL = . éqi"f“—‘-«,‘«_——f
(Signature of Contracting Officer)

28 AWARD DATE

27-Feb-2014

IMPORTANT - Award will be made on this Form or on Standard Form 26_or by other authorized official written notice.

Previous Edition is Unusable

B1H4

STANDARD FORM 33 (REV 9-97)
Prescribed by GSA
FAR (48 CFR) 53 214(c)



Section B - Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 5 Each (b) @)
Inital Production Systems and Support
FFP
Provide five (5) initial production systems IAW SOW 2.6.1, 3.1.1. Includes
Government Acceptance Testing (GAT) and Support, IAW SOW 3.2.2.1, 3.2.2.3,
3.4-3.4.2.3.1,3.5.1. Period of
Performance: Date of award to 12 months (The Contractor shall be prepared to
execute the GAT at their facility, at the earliest, 90 days after contract award if
systems are delivered within that timeframe. After 90 days ACA, the Contractor
shall be prepared to execute GAT immediately.)
FOB: Destination

NET AMT (b) (@)

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0002 360 Each (b) 4)
Dismounted Production Systems
FFP
Provide follow-on production systems IAW SOW 2.6.1 and 3.1.
Step Ladder Pricing: 1-360+
IAW Attachment J2, Stepladder Pricing Spreadsheet Period of
Performance: Date of Award through 60 months.
FOB: Destination

MAX (b) @)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
0003 UNDEFINED UNDEFINED
Contract Data Requirements List (CDRLS)
FFP

Provide CDRLs per SOW and data requirements.

Period of Performance: See SubCLINs listed (varies by CDRL)
IAW Attachment J1, Contract Data Requirements Lists (CDRLS).
FOB: Destination

MAX
NET AMT

MAX AMOUNT

(b) @

(WXC))

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003AA 1 Each

A001

FFP

As Built Configuration (ABC)/ Bill of Materials (BOM) Lists
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT




oaan o HESISERVICES QU N L I
1 Each

0003AB
A002

FFP
Interface Control Document (ICD)
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ) &) AMOUNT

0003AC 1 Each
A003

FFP
Production Line of Balance - MIS Dashboard
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)

UNIT PRICE AMOUNT

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003AD 1 Each

A004

FFP

Integrated Master Schedule (IMS)
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) @)



ITEM NO
0003AE

ITEM NO
0003AF

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Each (b) (4)

A005

FFP

Presentation Material

Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) @)

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Each (b) 4)

A006

FFP

Conference Agenda
Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) (4)



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AG 1 Each (b) (@)

A007

FFP

Conference Minutes

Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT w
1 Each

0003AH
A008

FFP
Contractor's Progress, Status and Management Report (CPS & MR)

Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) @)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003AJ 1 Each

A009

FFP
Baseline Description Document (BDD)- Product Baseline Description

Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0003AK 1 Each (b) @)
A010

FFP
Request for Deviation

Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) (4)
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AL 1 Each (b) (4)
A011
FFP

Request for Waiver (RFW)
Period of Performance: Months 13 through 60 months.
FOB: Destination

NET AMT



ITEM NO
0003AM

UNIT PRICE AMOUNT

SUPPLIES/SERVICES  QUANTITY UNIT
1 Each (b) @)

A012

FFP

Engineering Change Proposal (ECP)

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT DI
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AN 1 Each (b) 4)
A013
FFP

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003AP 1 Each

Notice of Revision (NOR)
Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) @)

A014

FFP
Technical Report- Studies and Services- Engineering Support Services Report

Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) (4)



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003AQ 1 Each (b) 4)

A015

FFP

Configuration Audit Plan- Physical Configuration Audit (PCA) Plan

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT DI
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AR 1 Each (b) (@)
A016
FFP

Software Version Description (SVD)
Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) (4)



NIT PRICE AMOUNT

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
0003AS 1 Each
A017
FFP

Computer Software Product (CSP)
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AT 1 Each (b) 4)

A018

FFP

Software User Manual (SUM)

Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AU 1 Each (b) @)

A019

FFP

Human Engineering System Analysis Report (HESAR)
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)



ITEM NO
0003AV

ITEM NO
0003AW

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each

A020

FFP

Safety Assessment Report (SAR)
Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each
A021
FFP

Failure Analysis and Corrective Action Report (FACAR)
Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT

AMOUNT

(b) (4)
(b) (4)
AMOUNT
(b) (4)

(b) @



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AX 1 Each (b) @)

A022

FFP
Scientific and Technical Reports- Failure Modes, Effects and Criticality Analysis

(FMECA) Report Period of
Performance: Date of award through 60 months.

FOB: Destination

NET AMT ® @

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003AY 1 Each

A023

FFP
Test Plan- Factory Acceptance Test Plan and Procedures

Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) @

1 Each

0003AZ
A024

FFP
Test Report- Factory Acceptance Test Report
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT ®@



ITEM NO
0003BA

ITEM NO
0003BB

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

A025

FFP

Test Plan- GAT Plan and Procedures

Period of Performance: Date of award through 12 months.
FOB: Destination

NET AMT (b) @)

SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE AMOUNT
1 Each (b) (4)

A026

FFP

Test Report- GAT Report
Period of Performance: Date of award through 12 months.
FOB: Destination

NET AMT ®) &



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BC 1 Each (b) (@)

A027

FFP

Frequency Allocation Data

Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (@)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003BD 1 Each (®) @)
A028
FFP
Technical Report- Studies and Services- Operator Job Task List (JTL)
Period of Performance: Date of award through 60 months.
FOB: Destination
NET AMT (b) @)
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003BE 1 Each (b 4)
A029
FFP

Technical Report- Studies and Services- Maintenance Task List (MTL)
Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b @)



ITEM NO
0003BF

ITEM NO
0003BG

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

A030

FFP

Diminishing Manufacturing Sources and Material Shortages (DMSMS)
Implementation Plan

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT ® @

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

A031

FFP

Description and Configuration DMSMS Health Analysis Report
Period of Performance: Date of Award through 60 months.
FOB: Destination

NET AMT (OXC))



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BH 1 Each (b) @)

A032

FFP

Logistics Product Data Summaries

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) (@)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003BJ 1 Each

A033

FFP

Engineering Data for Provisioning (EDFP)

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) @

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BK 1 Each (b) @)

A034

FFP

Parts List- Operator & Field/Unit Level Spares and Consumables List
Period of Performance: Date of Award through 60 months.
FOB: Destination

NET AMT (b) @)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003BL 1 Each

A035

FFP

Commercial Off-the-Shelf (COTS) Manual and Associated Supplemental Data-
Operator's Manual

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) @)

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BM 1 Each (b) (4)

A036

FFP

Commercial Off-the-Shelf (COTS) Manual and Associated Supplemental Data-
Field Maintenance Technical Manual

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) (4)



UNIT PRICE AMOUNT

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT

0003BN 1 Each b @
A037
FFP
Technical Report- Studies and Services- Technical Data Sheet (Quick Reference
Guide) Period of

Performance: Date of Award through 60 months.
FOB: Destination

NET AMT (b) (4)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BP 1 Each (b) @)

A038

FFP
Technical Manual (TM) Validation Plan
Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) (@)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
1 Each w

0003BQ
A039

FFP
Technical Manual (TM) Validation Certificate
Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) (@)



ITEM NO
0003BR

ITEM NO
0003BS

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

A040

FFP

Training Materials- Operator Training

Period of Performance: Date of Award through 60 months.
FOB: Destination

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Each
A041
FFP

Training Materials- Maintainer Training
Period of Performance: Date of Award through 60 months.
FOB: Destination

NET AMT

b @

(b) @

AMOUNT




ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BU 1 Each (b) @)

A042

FFP

Depot Maintenance Production Report

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) @

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BV 1 Each )@
A043
FFP

Item Unique Identification (IUID) Marking and Verification Report
Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BW 1 Each (b) @)
A044
FFP

Status of Government Furnished Equipment (GFE) Report
Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) @)



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BX 1 Each ®@

A045

FFP

Maintainability/ Testability Demonstration Plan

Period of Performance: Date of Award through 60 months.

FOB: Destination

NET AMT (b) @)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003BY 1 Each (b) (@)

A046

FFP

Maintainability/ Testability Demonstration Report
Period of Performance: Date of Award through 60 months.
FOB: Destination

NET AMT (b) @



ITEM NO
0003BZ

UNIT PRICE AMOUNT

SUPPLIES/SERVICES ~ QUANTITY UNIT
1 Each (b) (4)

A047

FFP
Technical Report- Studies and Services- System Secuirty Engineering (ESS)

Implementation Plan
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (@)

oaca SRR T e R O —
0003CA 1 Each

A048

FFP
Technical Report- Studies and Services- System Secuirty Engineering (SSE)

Verification and Validation Plan
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) @)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003CB 1 Each (b) @)

A049

FFP

Program Protection Implementation Plan (PPIP)
Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) (4)



ITEM NO
0003CC

ITEM NO
0003CD

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Each (b) @)

AO050

FFP

Technical Report- Studies and Services- System Security Engineering (SSE)

Verification and Validation Report

Period of Performance: Date of award through 60 months.

FOB: Destination

NET AMT (b) @)
SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE AMOUNT
1 Each (®) @)
A051
FFP

Technical Report- Studies and Services- DIACAP Support Documentation
Period of Performance: Date of award through 60 months.
FOB: Destination

NET AMT (b) @)




ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0004 (b) (4)
Software/Firmware
FFP
IAW SOW 3.3.3

FOB: Destination

NET AMT (b) @)

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AA 1 Each (b) (4)

Threatloads

FFP

CLASSIFIED Deliverable. IAW SOW 3.3.3, the contractor shall deliver one
threatload for initial production systems. This includes one for the 5 initial
production systems, not one per system. Period
of Performance: Date of award through 12 months.

FOB: Destination

NET AMT (b) 4

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AB 1 Each (b) (4)

System Software/Firmware

FFP

Period of Performance: Date of award through 12 months.

FOB: Destination

NET AMT (b) (4)



ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AC 1 Each (b) (4)

Threatload Loading Software

FFP
Period of Performance: Date of award through 12 months.

FOB: Destination

NET AMT (b) @

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AD 1 Each (b) @)

Threatload Developer Tool

FFP
Period of Performance: Date of award through 12 months.

FOB: Destination

NET AMT (b) @)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0005 (b) 4)
Training Sessions

FFP
The contractor shall provide personnel and resources to conduct training sessions

for operation and maintenance of the systems with Government approved training
material IAW SOW 3.6.6.2.

FOB: Destination

NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0005AA 1 Each (b) (@)

Operator Training
FFP
Period of Performance: Months 13 through 24.

FOB: Destination

MAX (b) (4)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0005AB 1 Each (b) (4)
Maintainer Training
FFP
Period of Performance: Months 13 through 24.
FOB: Destination

MAX ® @

NET AMT

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0005AC UNDEFINED Lot (b) (4) (b) (9
Travel for Operator/Maintainer Training
COST

Travel in support of CLINs 0005AA and 0005AB. Travel for training has a
NTE value. Travel shall be in accordance with the Joint Travel Regulations
(JTR). Travel shall be invoiced at cost and will be reimbursable for actuals per
Section H-1.

Period of Performance: Months 13 through 24.

FOB: Destination

MAX COST (b) @)



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0006 1 Lot (b) (4)
Materials & Parts/Spares

FFP
The contractor shall provide a recommended initial operator and field/unit level

spares and consumables list IAW SOW 3.6.4. The list is incorporated into the
contract award through Attachment J3, Materials & Parts. Period of
Performance: Months 1 through 60.

FOB: Destination

MAX (b) (@)
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0007 UNDEFINED (b) 4)
Maintenance and Repair

FFP
The contractor shall provide repair services, full system restore processes, and

services for hardware, software/firmware, and repair parts and trouble shooting
that shall redmedy system failures IAW SOW 3.6.7.

FOB: Destination

MAX (b) @

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0007AA 1 Each (b) @)
Labor for Maintenance and Repair
FFP
Fully burdened rates are incorporated into the contract, Attachment J4,
Maintenance & Repair Pricing Spreadsheet. Any orders placed will not exceed
these rates. Period of
Performance: Months 13 through 24.
FOB: Destination

MAX ENOYO
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0007AB 1 Each (b) (4)
Shipping (return) costs
FFP

Shipping (return) location is SAIC, 48@LRivers Ave, N. Charleston, SC 2940
IAW Attachment J4, Maintenance & Repair Pricing &gatsheet.

Period of Performance: Months 13 through 24.

FOB: Destination

MAX (b) @

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0008 1 Each b) @
Engineering Support Services (ESS)
FFP
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW
3.3.1. Fully burdened rates are incorporated into the contract, Attachment J5, ESS
Pricing Spreadsheet. Any orders placed willerateed these rates.
Period of Performance: Date of Award through 12 tin&n
FOB: Destination

MAX (b) (4)

NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Software/Firmware
FFP
IAW SOW 3.3.3

FOB: Destination

NET AMT (b) @)



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0101AA 1 Each (b) @)

Threatloads

FFP

CLASSIFIED Deliverable

Period of Performance: Months 13 through 24.
FOB: Destination

MAX (b) (4)

NET AMT

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0101AB 1 Each (b) @)

System Software/Firmware

FFP

Period of Performance: Months 13 through 24.
FOB: Destination

MAX (b) @)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0101AC 1 Each b)) @
Threatload Loading Software
FFP
Period of Performance: Months 13 through 24.
FOB: Destination

MAX (b) @)
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0101AD 1 Each (b) @)

Threatload Developer Tool

FFP

Period of Performance: Months 13 through 24.
FOB: Destination

MAX (b) @

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0102 1 Each (b) (4)
Engineering Support Services (ESS)
FFP
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW
3.3.1. Fully burdened rates are incorporated into the contract, Attachment J5, ESS
Pricing Spreadsheet. Any orders placed will not exceed these rates.
Period of Performance: Months13 through 24.
FOB: Destination

MAX (b) @)
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0201 b @

Software/Firmware
FFP

IAW SOW 3.3.3
FOB: Destination

NET AMT (b) @)



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0201AA 1 Each (b) (4)

Threatloads

FFP

CLASSIFIED Deliverable

Period of Performance: Months 25 through 36.
FOB: Destination

MAX (b) (@)

NET AMT

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0201AB 1 Each (b) @)

System Software/Firmware

FFP

Period of Performance: Months 25 through 36.
FOB: Destination

MAX (b) (4)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0201AC 1 Each

Threatload Loading Software

FFP

Period of Performance: Months 25 through 36.
FOB: Destination

ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0201AD 1 Each

Threatload Developer Tool

FFP

Period of Performance: Months 25 through 36.
FOB: Destination

UNIT PRICE

MAX AMOUNT

(b) @

MAX
NET AMT

UNIT PRICE

(b) (4)

MAX AMOUNT

(WXC))

MAX
NET AMT

(b) @



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0202 UNDEFINED () @)
Training Sessions
FFP
The contractor shall provide personnel and resources to conduct training sessions

for operation and maintenance of the systems with Government approved training
material IAW SOW 3.6.6.2.
FOB: Destination

MAX b) @

NET AMT

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0202AA 1 Each (b) (4)
Operator Training
FFP
Period of Performance: Months 25 through 36.
FOB: Destination

MAX (b) @

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0202AB 1 Each (b) (4)
Maintainer Training
FFP
Period of Performance: Months 25 through 36.
FOB: Destination

MAX (b) (@)
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0202AC UNDEFINED Lot (b) (4)
Travel for Operator/Maintainer Training

COST

Travel in support of CLINs 0202AA and 0202AB. Travel for training has a NTE
value. Travel shall be in accordance with the Joint Travel Regulations (JTR).
Travel shall be invoiced at cost and will be reimbursable for actuals, per Section
H-1. Period of
Performance: Months 25 through 36.

FOB: Destination

MAX COST (b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0203 (b) (4)

Maintenance and Repair

FFP

The contractor shall provide repair services, full system restore processes, and

services for hardware, software/firmware, and repair parts and trouble shooting that

shall redmedy system failures IAW SOW 3.6.7.

FOB: Destination

NET AMT (b) @)

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0203AA 1 Each (b) (4)
Labor for Maintenance and Repair

FFP
Fully burdened rates are incorporated into the contract, Attachment J4,

Maintenance & Repair Pricing Spreadsheet. Any orders placed will not exceed
these rates. Period of
Performance: Months 25 through 36.

FOB: Destination

MAX (b) @)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0203AB 1 Each (b) (9
Shipping (return) costs
FFP
Shipping (return) location is SAIC, 4801-C RigéAve, N. Charleston, SC 2940¢
IAW Attachment J4, Maintenance & Repair Pricing &gatsheet.
Period of Performance: Months 25 through 36.
FOB: Destination

MAX (b) @

NET AMT

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0204 1 Each (b) 4)
Engineering Support Services (ESS)
FFP
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW
3.3.1. Fully burdened rates are incorporated into the contract, Attachment J5, ESS
Pricing Spreadsheet. Any orders placed will noeexcthese rates.
Period of Performance: Months 25 through 36.
FOB: Destination

MAX (b) 4)

NET AMT



ITEM NO
0301

ITEM NO

0301AA

ITEM NO

0301AB

SUPPLIES/SERVICES QUANTITY UNIT

Software/Firmware
FFP

IAW SOW 3.3.3
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
1 Each

Threatloads

FFP

CLASSIFIED Deliverable

Period of Performance: Months 37 through 48.
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
1 Each

System Software/Firmware

FFP
Period of Performance: Months 37 through 48.

FOB: Destination

UNIT PRICE AMOUNT

NET AMT (b) @

UNIT PRICE MAX AMOUNT

b @

MAX (b) (@)

NET AMT

UNIT PRICE MAX AMOUNT

b @

MAX (b) @)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT

0301AC

ITEM NO

0301AD

QUANTITY
1 Each
Threatload Loading Software
FFP
Period of Performance: Months 37 through 48.
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
1 Each

Threatload Developer Tool

FFP

Period of Performance: Months 37 through 48.
FOB: Destination

UNIT PRICE MAX AMOUNT

(WXC))

MAX (b) @)

NET AMT

UNIT PRICE MAX AMOUNT
(b) @
MAX (b) (4)

NET AMT



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0302 (b) (4)
Training Sessions

FFP
The contractor shall provide personnel and resources to conduct training sessions

for operation and maintenance of the systems with Government approved training
material IAW SOW 3.6.6.2.
FOB: Destination

NET AMT (b) (@)

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0302AA 1 Each (®) @)

Operator Training
FFP
Period of Performance: Months 37 through 48.

FOB: Destination

MAX (b) @

NET AMT



ITEM NO

0302AB

ITEM NO

0302AC

SUPPLIES/SERVICES MAX UNIT
QUANTITY
1 Each

Maintainer Training

FFP

Period of Performance: Months 37 through 48.
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Lot

Travel for Operator/Maintainer Training
COST

UNIT PRICE MAX AMOUNT
(b) @
MAX (b) @)
NET AMT
UNIT PRICE MAX AMOUNT

(b) @

Travel in support of CLINs 0302AA and 0302AB. Travel for training is a NTE
value. Travel shall be in accordance with the Joint Travel Regulations (JTR).
Travel shall be invoiced at cost and will be reimbursable for actuals, per Section

H-1.
of Performance: Months 37 through 48.
FOB: Destination

Period

MAX COST (b) @)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AT

0303
Maintenance and Repair
FFP
The contractor shall provide repair services, full system restore processes, and
services for hardware, software/firmware, and repair parts and trouble shooting that
shall redmedy system failures IAW SOW 3.6.7.
FOB: Destination

NET AMT (b) @)

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0303AA 1 Each (b) @)
Labor for Maintenance and Repair

FFP
Fully burdened rates are incorporated into the contract, Attachment J4,

Maintenance & Repair Pricing Spreadsheet. Any orders placed will not exceed
these rates. Period of
Performance: Months 37 through 48.

FOB: Destination

MAX (b) @

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0303AB 1 Each (b) (4)
Shipping (return) costs
FFP
Shipping (return) location is SAIC, 4801-C Rivers Ave, N. Charleston, 80829
IAW Attachment J4, Maintenance & Repair Pricing &gatsheet.
Period of Performance: Months 37 through 48.
FOB: Destination

MAX (b) (@)
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY

0304 1 Each b) @

Engineering Support Services (ESS)

FFP

The Contractor shall provide technical and ESS on a fixed price basis IAW SOW

3.3.1. Fully burdened rates are incorporated into the contract, Attachment J5,

ESS Pricing Spreadsheet. Any orders placed wileroeed these rates.

Period of Performance: Months 37 through 48.

FOB: Destination

MAX ®@

NET AMT



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0401 (b) (4)
Software/Firmware
FFP
IAW SOW 3.3.3

FOB: Destination

NET AMT (b) (4)

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0401AA 1 Each (b) (4)
Threatloads
FFP

CLASSIFIED Deliverable
Period of Performance: Months 49 through 60.

FOB: Destination

MAX (b) @

NET AMT



ITEMNO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0401AB 1 Each

System Software/Firmware

FFP

Period of Performance: Months 49 through 60.
FOB: Destination

ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0401AC 1 Each

Threatload Loading Software

FFP
Period of Performance: Months 49 through 60.

FOB: Destination

UNIT PRICE

MAX AMOUNT

(WXC))

MAX
NET AMT

UNIT PRICE

MAX AMOUNT

® @

MAX
NET AMT

(WXC))



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0401AD 1 Each (b) @)

Threatload Developer Tool

FFP
Period of Performance: Months 49 through 60.

FOB: Destination

MAX (b) @)

NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
b @

0402
Training Sessions

FFP
The contractor shall provide personnel and resources to conduct training sessions

for operation and maintenance of the systems with Government approved training
material IAW SOW 3.6.6.2.
FOB: Destination

NET AMT (b) (4)



ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0402AA 1 Each

Operator Training

FFP

Period of Performance: Months 49 through 60.
FOB: Destination

ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0402AB 1 Each

Maintainer Training

FFP

Period of Performance: Months 49 through 60.
FOB: Destination

UNIT PRICE MAX AMOUNT

(b) @

MAX (b) @)

NET AMT

UNIT PRICE MAX AMOUNT

®@

MAX (b) @

NET AMT



ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

0402AC UNDEFINED Lot () @)

Travel for Operator/Maintainer Training
COST

Travel in support of CLINs 0402AA and 0402AB. Travel for training is a NTE
value. Travel shall be in accordance with the Joint Travel Regulations (JTR).
Travel shall be invoiced at cost and will be reimbursable for actuals, per Section
H-1. Period
of Performance: Months 49 through 60.

FOB: Destination

MAX COST (b) (4)

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0403 UNDEFINED (b) (4)
Maintenance and Repair
FFP
The contractor shall provide repair services, full system restore processes, and
services for hardware, software/firmware, and repair parts and trouble shooting
that shall redmedy system failures IAW SOW 3.6.7.
FOB: Destination

MAX (b) @)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0403AA 1 Lot (b) (4)
Labor for Maintenance and Repair
FFP
Fully burdened rates are incorporated into the contract, Attachment J4,
Maintenance & Repair Pricing Spreadsheet. Any orders placed will not exceed
these rates. Period of
Performance: Months 49 through 60.
FOB: Destination

MAX (b) (4)

NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0403AB 1 Lot (b) (4
Shipping (return) costs
FFP

Shipping (return) location is SAIC, 4801-C Rivers Ave, N. Charless¢h29406
IAW Attachment J4, Maintenance & Repair Pricing &gatsheet.

Period of Performance: Months 49 through 60.

FOB: Destination

MAX (b) @)

NET AMT



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0404 1 Each (b) 4)
Engineering Support Services (ESS)

FFP
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW
3.3.1. Fully burdened rates are incorporated into the contract, Attachment J5,
ESS Pricing Spreadsheet. Any orders placed wileroeed these rates.

Period of Performance: Months 49 through 60.

FOB: Destination

MAX (b) 4)

NET AMT

ORDERING PROCEDURES
B.1 Ordering Procedures
Marine Corps Systems Command intends to award multiple, firm-fixed-priced, Indefinite Delivery, Indefinite
Quantity (IDIQ) contracts. These contracts will be awarded for the purpose of fulfilling Counter-Radio Electronic
Warfare (CREW) Marine Expeditionary Unit (MEU) Special Operations Capable (SOC) Systems, with associated
sustainment, engineering and depot services, logistics support, and training to the Marine Corps Operating force.
Upon contract award, each awardee will receive issuance of Delivery Order 0001 for procurement of the minimum
contract order quantity of five (5) Initial production Systems, which will be subjected to GAT in accordance with the
contract. Upon successful completion of GAT, each awardee will receive a fair opportunity to compete for the
follow on production units, which will be issued on a best value basis.
Additional Production Unit Quantity Orders
Any orders for production units beyond the initial production unit quantity are anticipated to be done via Fair
Opportunity if all terms and conditions of the delivery order are met, including successful completion of GAT.
It is the Government’s intent that only the delivery orders for follow on production quantities will be competed via
the fair opportunity procedures. Support CLINs for any production unit delivery orders awarded will be issued to
the successful contractor in order to support the units being procured (e.g., training, spares, CDRLS, ESS) utilized
B.2 Fair Opportunity Procedures
Requests for Proposal for any order utilizing Fair Opportunity will be issued by the Contracting Officer. The RFP
and proposals may be solicited/submitted by mail, by facsimile, or electronically (such as e-mail).
The Fair Opportunity RFP will include, at a minimum, the following: a description of the supplies/services required
(to include quantities); delivery terms and conditions; period of performance; the requirements and method of
proposal submission; evaluation criteria and procedures. Fair Opportunity RFPs may be contingent upon availability
of funds.
Receipt of a Fair Opportunity RFP or submission of a Fair Opportunity proposal in no way obligates the Government
to make a delivery order award.
The Government will use a best value tradeoff process in evaluating proposals for the follow-on production
guantities, using the following factors, listed in descending order of importance:
Factors for Evaluation

1. Technical (to include the ability of the offeror to meet or exceed performance parameters from the
proposal that were incorporated into the offeror’s contract).
Delivery schedule
Past performance on previous orders and other contracts
Price
. Impact on current orders
The Government reserves the right to issue any Delivery Orders without discussions.

GEAEN



B. 3 Minimum Contract/Order Requirement
The Government is obligated to purchase and thraxior is obligated to provide all products andkvas required
for the minimum amount covered by this contracte Gharanteed minimum purchase is five (5) Initi@driction
Systems from CLIN 0001.
The minimum contract/order requirement will be ifiléfl by the issuance of Delivery Order (DO) 0008letch
awardee.
B.3-1 Maximum Contract/Order Limitations
Each awarded IDIQ contract will have a maximum cactforder limitation of $90,000,000.00
B.4 Delivery Order Issuance
Delivery orders will be placed against this conttacthe Government using a DD Form 1155. In adance with
FAR clause 52.216-18, orders may be issued oiaflynail, by facsimile, or electronically (such asadl). If
mailed or transmitted by facsimile, a delivery arideconsidered “issued” when the Government depdise order
in the mail or transmits the order by facsimileailhg includes transmittal by U.S. mail or privatelivery services.
If issued electronically, the order is considerisdted” when an executed order has been sent twiiteactor
electronically by the Government.
Orders for items that do not include Fair Oppottufor the production units will be made as desedilabove and
will be done in accordance with the ordering pesiod
The pricing on delivery orders that cross ordepegods will be based upon the pricing that is@fte at the time
the order is issued, and will be effective througihtbe period of performance for the delivery order
B.5 Ordering Period
Delivery Orders will be placed against this contragthin a period of five (5) years after the adiaiate of the
contract.
B.6 Ordering Agency
The agency authorized to place Delivery Ordersragainis contract is:

Commander

Marine Corps Systems Command

2200 Lester Street

Quantico, VA 22134
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Statement of Work for CREW MEU(SOC)

1.0 Scope

The United States Marine Corps (USMC) Counter Radio-Controlled Improvised Explosive
Device (RCIED) Electronic Warfare (CREW) Marine Expeditionary Unit (MEU) Special
Operations Capable (SOC) Program initiative, hereafter referred to as CREW MEU(SOC),
addresses urgent and compelling operational requirements to counter the threat posed by
RCIEDs.

1.1 Background

The CREW MEU(SOC) program addresses an urgent and compelling need for a capability to
counter the threat posed by Improvised Explosive Devices (IED)s. The CREW MEU(SOC)
systems will provide our fighting forces with an IED defeat capability, superior to the Counter
RCIED systems currently available, in an effort to defeat a constantly evolving threat.

1.2 Program Description

The CREW MEU(SOC) systems will operate worldwide, supporting United States (U.S.) Forces’
dominance over the electromagnetic spectrum, and will not require new or unique
communication systems, but will operate within the bandwidth and quality of service of current
and future systems. The CREW MEU(SOC) systems will be capable of functioning in a stand-
alone mode (as do legacy systems).

While there are several CREW system designs in various stages of development, production,
fielding, and sustainment, there is an urgent need to provide Marines protection from current and
emerging threats. The CREW MEU(SOC) program will use Non Developmental Item (NDI)
based Dismounted systems that are able to counter current and emerging threats. The specific
operational and technical requirements of the NDI based systems to be procured will be provided
throughout this Statement of Work (SOW) and the Performance Specification (PSPEC).

2.0 Applicable Documents

The Contractor shall utilize the revision effective as of the date of Request for Proposals (RFP)
release for each of the documents listed in the following subparagraphs and to the extent
specified in the requirements of this SOW.

Unless otherwise indicated, copies of federal and military specifications, standards, and
handbooks are available on the internet at the Department of Defense (DoD) Single Stock Point
at http:/dodssp.daps.dla midoint Chief of Staff, DoD Directives (DoDD), DoD Instructions (DoDI)
and Publication documents can be founchép://www.dtic.mil/whs/directives Non-

Government documents should be obtained from the commercial sources.

The specifications, standards, and handbooks listed form a part of this SOW to the extent cited
herein. All reference documents may be used for guidance unless otherwise specified within the
body of this SOW. Guidance documents may be used as an aid in identifying applicable topics to
be addressed consistent with meeting the requirements of the contract. The Contractor shall
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propose alternatives to the specifications and standards cited herein, if it would enhance system

performance or cost effectiveness, as necessary.

2.1 CREW MEU(SOC) PSPEC

Number Title and Revision Number Date Required
or
Guidance
PMS 408 CREW MEU(SOC) Performance | 2 May 2013 Required
Specification (PSPEC)
2.2 Military Standards, Specifications, and Handbooks
Number Title and Revision Number Date Required
or
Guidance
MIL-HDBK-61A Configuration Management 29 June 2007 Guidance
Guidance
MIL-HDBK-470A | Designing and Developing 04 August 1997 | Guidance
Maintainable Products and
Systems, with Validation Notice
2,31 May 2012
MIL-HDBK-781A | Reliability Test Methods, Plan 01 April 1996 Guidance
and Environments for
Engineering, Development,
Qualification and Production
Handbook
MIL-HDBK-2164A | Environmental Stress Screening | 19 June 1996 Guidance
Process for Electronic Equipment
MIL-HDBK-29612 | Guidance for Acquisition of 30 July 1999 Guidance
Series Training Data Products and
Services
MIL-HDBK- Department of Defense 31 August 2011 | Guidance
29612-2A Handbook: Instructional Systems
Development/Systems Approach
to training and Education
MIL-PRF-29612B | Training Data Products 31 August 2001 | Guidance
MIL-STD-129P Military Marking for Shipment 19 September Required
w/Change 4 and Storage 2007
MIL-STD-130N Identification Marking of U.S. 17 December Required
Military Property 2007
MIL-STD-882E System Safety 11 May 2012 Required
MIL-STD-1472G Design Criteria Standard Human | 11 January 2012 | Required
Engineering
MIL-STD-2073-1E | DoD Standard Practice for 07 January 2011 | Required
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Number Title and Revision Number Date Required
or
Guidance
Military Packaging with Change 1
MIL-DTL- Commercial Off-The-Shelf 03 November Required
24784/4C (COTS) Equipment Manual 2007
Requirements
2.3 Department of Defense Regulations, Directives and Instructions
Number Title and Revision Number Date Required
or
Guidance
DoDD 1322.18 Military Training 13 January 2009 | Required
DoDD 8500.1E Information Assurance 24 October 2010 | Required
DoDD 8570.01-M | Information Assurance Work 24 January 2012 | Required
Force Improvement Program w/
Change 3
DoDI 5200.39 Critical Program Information 16 July 2008; Required
(CPI) Protection within the Change 1, 28
Department of Defense December 2010
DoDI 8500.2 Information Assurance (lA) 06 February Required
Implementation 2003
DoDI 8582.10 Security of Unclassified DoD 06 June 2012 Required
Information on Non-DoD
Information Systems
2.4 Other Government Guidance
Number Title and Revision Number Date
PMS 408 JCREW Configuration September 2009
Management Plan
OPNAVINST JCREW Program Security Classification 02 April 2007
S5513.8B-88.1 Guide
Version 1.1 PMS 408 Load Set Development Change | 11 April 2011
DISA Security Technical Implementation Guides | Various

(STIG)

- Information Assurance Vulnerability

Management (IAVM) 2012-Benchmark
Host Based Security System [HBSS]
only) Public Key Infrastructure (PKI)
Draft Traditional Security STIG

IAVM to Common Vulnerabilities and
Exposures (CVE) Mapping
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Number Title and Revision Number Date
Spreadsheet
- Draft Application Server Security
Requirements Guide (SRG), Version 1,
Release 0.2
- Mobile OS SRG, Version 1, Release 1
DoD Manufacturing Readiness Level (MRL) July 2012
Deskbook Version 2.2
MCO 1553.2B Management of Marine Corps Formal Schools | 1 April 2011
and Training Detachments
MCO 1553.3A Unit Training Management (UTM) 22 Jan 2004
TM 10510-OC/10 U.S. Marine Corps Technical Manual - January 2013
General Purpose Test Measurement and
Diagnostic Equipment (TMDE) Listing
(Including Ancillery Support Items and
Tool Kits)
N/A USMC Test Set, Countermeasure Set 20 November
(UTS) Technical Manual 2010
N/A CVRJ ATE Product Description March 2013
2.5 Non-Government and Commercial Standards, Specification and Other
Applicable Publications
Number Title and Revision Number Date Required
or
Guidance
ANSI/EIA-649-B National Consensus Standard For | APrl 2011 | Guidance
Configuration Management
ASTM-D 3951-10 Standard Practice for Commercial | 19 August | Required
Packaging 2010
ANSI/ISO/ASQ Quality Management System 2008 Required
Q9001-2008 Standards
ASME Y14.100 Engineering Drawing Practices, 2009 Required
Revision 04
ASME Y14.34M Parts List, Data Lists, and Index January Required
Lists, Associated Lists, Revisions | 2008
96
ASME Y14.35M Revision of Engineering Drawings | January Required
and Associated Documents, 2008
Revision 97
IEC 60812 Analysis Techniques for 2006 Required
ED.20 V: 2006 Reliability — Procedure for Failure
Mode and Effects Analysis
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Number Title and Revision Number Date Required
or
Guidance
(FMEA)
TA-STD-0017 Product Support Analysis 1 November | Guidance

2012

GEIA-STD-0007, Rev | Logistics Product Data Reports 1 June 2010 | Required
A

SAE AS5553 Counterfeit Electronic Parts; 02 April Guidance
Avoidance, Detection, Mitigation, | 2009
and Disposition

2.6 Definitions
The Contractor shall use the following definitions to ensure clarity during the contract period.

2.6.1 Dismounted System

A Dismounted system equates to a multi pack or single pack system solution, as defined in the
PSPEC. In addition to the receiver/transmitter, the system shall include, at a minimum, any
hardware, firmware, software, shipping/transit containers, batteries, battery case, and the load
carriage system for carrying the pack and all the components necessary to operate, and zeroize
the system to achieve the requirements defined in the PSPEC. Operator Manuals and QRGs are
included in the definition.

2.6.2 Initial/Production Systems

Initial systems are the first five (5) production systems to be used for Government Acceptance
Testing (GAT). All other systems are referred to as production systems.

3.0 CREW MEU(SOC) Requirements
3.1 Systems

3.1.1 System Hardware, Software and Firmware

The Contractor shall manufacture and deliver Dismounted systems to meet USMC’s urgent
requirement. The Contractor shall ensure CREW MEU(SOC) systems comply with all PSPEC
requirements. The Contractor shall provide an As Built Configuration List (ABCL)/Bill of
Materials (BOM) Lists which shall include necessary hardware and software from programming
the systems through mission execution, and data log transfer. Contractors shall provide a
ABCL/BOM Lists (A001) for each system delivered. Delivery of each system shall also include
one hard copy of the QRG and a Compact Disk - Read Only Memory (CD-ROM) copy of the
Operator’s Manual. Systems shall include a standard commercial warranty. The Contractor shall
deliver an Interface Control Document (ICD) (A002).
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3.2 Program Management

The Contractor shall establish and maintain a Program Management (PM) phatessures

all work associated with this SOW is completed on time and meets all technexthadg within

the Government’s requirements. PM shall include appropriate metrics and trackiegses to
allow clear visibility into the program. The Contractor shall designate adPnagianager who

will be accountable and responsible for all work conducted within this contract and ensure tha
all work is planned and executed in a manner that will achieve all management,alechnic
logistics, financial and schedule requirements. The Contractor shall repont guogress in a
Management Information System (MIS) Dashboard rg@@03) using a graphic form by
comparison of their planned objectives for flow of data, materials and components into
manufacturer of end items as related to delivery requirements.

3.2.1 Schedule Management

The Contractor shall develop and maintain an Integrated Master ScheduldADA8) for

program control, status monitoring and reporting purposes necessary to successfully tis
contract. The IMS shall include the efforts of all activities, including Cowmtrgoty supplier,

and sub-Contractor, and present a current, integrated view of the contract schedsile that i
consistent with resource plans and other approved documentation. The IMS shall be sufficient
detailed such that critical and high-risk efforts are identified and plannediaSaady as

possible to assure executability.

The IMS shall be structured by logically linking program activities, prograestones, planned
events, major tasks and efforts, including but not limited to Fabrication Schedule ang Test
Schedule from contract award to contract completion. The IMS shall be extended andexpande
as the contract progresses and when additional insight is needed. The Contractorifgrtak not
PCO in writing within 72 hours of any anticipated or projected work stoppages or delaydlthat
impact the schedule five (5) working days or more. The Contractor shall provide work-around
and/or recovery schedules/plans, and associated impacts due to schedule changes.

At a minimum, all monthly submissions shall include a written schedule analydentdy,
document and communicate changes of five (5) working days or greater to:

* Project Critical Path,

* Next major schedule event, milestone or other tasks, and

* Near Critical Path task/activity actual start and/or actual finishwgatances (5 days
float).

The schedule narrative shall address progress to date and discuss any sigrtifechnié s
changes (e.g.: added/deleted tasks, any significant logic revisions and all pnagjasthedule
assumption changes.)

3.2.2 Meetings

The Contractor shall coordinate, schedule, prepare, conduct, facilitate, and pariicieatews,
meetings, and conferences specified herein. Meetings may be enabled through the use of
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Defense Connect Online (DCO) or Secure Video Teleconference Center (SMIEC).
Government reserves the right to attend meetings between the prime and sub«entidet
Contractor shall provide presentation materiAR05). Read-ahead Contractor presentation
materials shall be delivered to the Government at least three (3) working aeys pil
meetings. The Contractor shall provide and agéA@86) and minutes to support meetings
(AOQ7). At a minimum, the Contractor shall support meetings identified within the following
paragraphs:

3.2.2.1Post Award Kickoff Meeting
The Contractor shall provide for a one day classified and unclassified post award kiektiffg
within two (2) weeks of contract award at the Contractor’s production facility. iaddlt
meeting spaces shall be made available to enable Classified or Unadstiie-on
discussions. The Contractor shall provide a detailed briefing on their management ead cont
execution strategy as well as their detailed program schedule. Additiopaltjalanterest and
possibly classified topics incorporated into the CREW MEU(SOC) systenkbsHariefed at
the kickoff meeting included but not limited to:

* Program management approach,

» Organizational structure,

» Schedule,

» System Design and Performance,

» Past Testing/Results that demonstrate meeting PSPEC requirements,
* RFD/RFW from PSPEC,

* SSE/IA status,

* Risk/Opportunity assessment,

e Quality Management,

* Production Readiness including Manufacturing Readiness,

* Environmental, Safety and Occupational Health (ESOH) program and hazard status,
* Human Systems Integration,

e Built-In-Test (BIT) Capabilities,

* Counterfeit Parts and Materials,

e Supply Support/Provisioning,

» Technical Manual and

e Training.

3.2.2.2Monthly Progress Meetings

The Contractor shall schedule monthly progress meetings with the Government to enable
deliverables on the contract and monitor progress. These can be conducted via teleepnferenc
DCO or SVTC.

3.2.2.3Technical Interchange Meetings

Technical Interchange Meetings (TIMs) will be scheduled, as required by the nGaver
Integrated Product Team ((IPT) and/or Working Groups (WGSs) to focus on specific
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supportability and engineering discussions. TIMs may include topics such as @sei#aSSE,
technical manuals, training materials, etc., during the execution of this cortrecContractor

shall host a TIM for Special Security Engineering (SSE) within 60 days of coatvacd. The
Contractor shall be provided with not less than one (1) week advance notice of the date of any
planned TIM and shall provide necessary resources. TIMs may be conducted in person, via DCO
or SVTC.

3.2.3 Integrated Product Team (IPT)

The Contractor shall participate with the Government on IPTs and lower level W@site e
integrated and coordinated work across all elements of the CREW MEU(SOChprobina
functional areas for Acquisition Management, Production, Systems Engineering (SE
Supportability, Test and Evaluation (T&E), Safety and Human Systems IntegtdSdrafe
represented on Government IPTSs.

3.2.4 Data Management

The Contractor shall use the Government furnished Integrated Data (Digitaprinent (IDE)
(to include Non-classified Internet Protocol Router (NIPR) or Secret Intérogicol Router
(SIPR) or both) to document all aspects of the program, including the production drawings,
integration and test engineering efforts, the Contractor's SE efforts atetegwgistics support
efforts, and the Contractor's PM effort. Information concerning IDE use, fildwsgyand
access will be provided as GFIl. Access to the IDE will require the issuance aipodved
Public Key Infrastructure (PKI) certificates. A maximum of three Riftificates will be
allowed for each Contractor. The Government reserves the right to review abstateased
with the CREW MEU(SOC) systems.

3.2.5 Risk and Opportunity Management

The Contractor shall maintain a robust and proactive Risk/Opportunity Managemeatrprogr
and process that identifies and evaluates program risks and opportunities and executes
mitigation/capture strategies, as appropriate. All aspects of the progaiirhesassessed for
potential risk and opportunity including technical, environmental, safety, cost, and schedule
components. This process shall be institutionalized and work across the ContraateiBEnt
structure.

3.2.5.1Risks

Risks shall be evaluated as to their impact on Cost, Schedule, and Performance ®bjective
Mitigation plans, that will reduce the risks to an acceptable management hahehesput into

place for all risks assessed as either high or medium IAW the criteriarswhtaithe Joint

CREW (JCREW) Increment 1, Block 1 (I11B1) Risk Management Plan provided as GFI.
Mitigation/burn down plans shall be managed and updated as contract performance proceeds and
shall be identifiable in the IMS. All risks shall be identified and reported to the Goeet in

the Contractor’s Progress, Status and Management Report (CPSQNIBB).
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3.2.5.20pportunities

Opportunities shall be evaluated as to their potential to provide early deliverid@samced

technical performance. Capture plans shall be put into place for all opportunitesedsse

either high or medium. All Capture plans shall be analyzed to weigh the potential bgaefst

the cost that would be incurred to ensure a positive outcome. Capture plans shall be managed
and updated as contract performance proceeds. All opportunities shall be identified daed repor
to the Government in the monthly report as part of CI/L08).

3.3 System Engineering

The Contractor shall document, integrate, manufacture, and test CREW MEU ({&@0)ssto

meet the PSPEC. The Contractor shall observe strict SE change managemsseprmiag
ANSI/EIA-649-B and MIL-HDBK-61A (SE) as guidance and shall document revisions to any
design documentation related to design baselines in the Baseline Description D&MD)

(A0Q9). The Contractor shall maintain a Configuration Management (CM) process capable of
processing required configuration changes in a timeframe that enables ideatifievaluation,

and implementation of proposed changes without impact to production schedules. Any changes
to the approved product baseline shall be processed IAW the PMS 408 CM Plan and the PMS
408 Load Set Development Change Process provided as GFI at contract award.

Any deviations, waivers, and engineering changes shall be defined via Requests fiori3evia
(RFDs)(A010), Request for Waivers (RFWE)\011), and Engineering Change Proposals
(ECPs)(A012) to the Government for review and approval. The Government is the
determination authority for execution of all Class | ECPs. A Class | ECP dbeseschanges
that affect form, fit, function, interfaces, production schedule, or logistics support. The
Contractor shall ensure the Government is informed of all Class Il changes prior to
implementation, Notice of Revisiof8013). The product baseline is established by As Build
Configuration List (ABCL) (SOW paragraph 3.1.1) and Software Version Descrii@\D)(
(SOW paragraph 3.3.3) delivered with initial system tested by the government.

3.3.1 Engineering Support Services (ESS)

The Contractor shall provide technical and ESS on a fixed price basis as directed foyr@ate
issued delivery order. In accordance with delivery order, the Contractor may bedeguire
provide the necessary personnel, equipment and facilities to execute tasks to include
troubleshooting of electronic/electrical hardware; generation of tests séatgineering cost
analysis, verification and validation of system operational specificatiorniajrsugnt
engineering; training; travel and field support. The task will be summarizeddhradal report
(A014). The Contractor shall include the following in their CPS&KAR08):

. Summary of any issues encountered,
. Estimate of percent complete,
. Summary of work accomplished.
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3.3.2 Configuration Management (CM)

The Contractor shall implement a Configuration Management program using ANSHYE-B

and MIL-HDBK-61A(SE) as guidance. The Contractor's CM efforts shall includegeoafion
identification; configuration change control; hardware, software/firmwaik|aadset CM,
Configuration Status Accounting (CSA); and configuration data management. Thec@oistra
CM approach shall ensure management, control, and execution of all CM necessarypto contr
the technical documents used to produce functional and physical characteristics afdardw
firmware, and software.

The Contractor shall maintain a CM process capable of processing required ctiofigura

changes in a timeframe that enables identification, evaluation, and impleorenfgtroposed
changes without impact to production schedules. The Contractor shall be responsible for
ensuring that all Sub-Contractors also adhere to documented CM practices to ensemealel
guality product to the Government. The Government shall be notified seven (7) working days in
advance and have the opportunity to participate in all Contractor Configuration Control Board
(CCCBs).

The Government has a requirement to ensure that the latest technology is auditebiiere of

order and subsequent delivery for the system. The Contractor shall implement pamgram t
continually provide technology upgrades, technology refreshment, and/or technologgnrtserti
ensure that Contractor furnished subsystems, equipment, and software are not tealigiologic
obsolete at delivery of the production unit. This is a requirement of all production lot units, but
changes shall be approved by the Government. Any technology upgrades or other changes shall
be incorporated into future systems

The Contractor shall provide any software changes, technical upgrades or version updates
produced after initial software introduction, and shall ensure those changes #edliriatthe
applicable system/equipment before delivery; those changes shall also be proviged to t
government as a copy at delivery of the production units. These changes shall alsatbd refle

in the applicable documentation or manual that documents the baseline configuration and
subsequent changes and provided to the Government as updated TDP or manuals. Technology
considered to be obsolete shall be replaced by the Contractor with current technalggynit a

of the following criteria is met:

» Products not in production or expected to be phased out of production by the original
equipment manufacturer within two years following production unit delivery.

* Products no longer commercially supported or any component without a supplier
documented plan to support for ten years following production unit delivery.

* Products whose maintenance costs exceed replacement costs with current technolog

The Contractor shall ensure that enhancements incorporated do not degrade performance. For
enhancement items that will potentially increase the cost of contract panicenremoval of
technically antiquated or unsupported equipment and replacement with technicallgrsuperi
equipment shall not occur without prior Government approval via an(ECER).
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Additionally, for any changes in technology or enhancement will require units to undengg tes
to ensure that they meet the requirements of the contract, the contractor stedbhbsibde for
the costs of the testing to be accomplished.

3.3.2.1Contractor Configuration Control Board (CCCB)

The Government will have approval of all Class | changes from the approved ProducteBaseli

for the CREW MEU(SOC) systems. The product baseline is established by theahB@VD
delivered to the Government with the Initial systems. The CCCB is formed to review
Engineering Change Proposals (ECPs) and make a recommendation to approve or not approve
the proposed change. Members advise and recommend, but the authority for Class | changes
rests with the Government. The CCCB membership shall represent the user (Gavernme
[observer or member]) and the six primary functions; Procurement, Logisticls imbiades

Training and Maintenance, SE, Program Control (Budget), Test and Evaluation, Safetll, a

as Configuration Control, who serves as the CCCB secretariat.

3.3.2.2Reviews and Audits

The Contractor shall support the Government in conducting reviews and audits. Support shall
include providing technical documentation, equipment, facilities and services, including
disassembly and reassembly of systems. The Contractor shall respond to findomgs)eed
corrective actions, and resolve all deficiencies identified during these sear@haudits.

3.3.2.2.1 Physical Configuration Audit

Under the production delivery order(s) the Contractor shall be prepared to assistiaimhfzart

in the Government Physical Configuration Audit (PCA) to be conducted on production systems.
Guidelines are contained in MIL-HDBK-61A, Section 8. The objective and purpose of the PCA
is to examine the actual configuration of the CREW MEU(SOC) systems being @daduc

order to verify that the related design documentation matches the item asdpediiie

contract. In addition to the standard practice of assuring product verification, theoRfiAs

that the Contractor’s manufacturing processes, quality control system, nneaisuaad test
equipment, and training are adequately planned, followed, and con{@lli&l). Entrance

Criteria for the PCA is as follows:

* Audit Plan and agenda,
» Specifications have been completed, and
» All required documentation has been baselined.

Exit Criteria for the PCA is as follows:

» The design and manufacturing documentation match the item as specified in the,contract
» All action items, critical RFAs, and non-critical RFAs captured and agreed upioa wi
plan for resolution,
* Any changes to architecture products have been reviewed and, where appropriate,
approved,
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* Physical CIs meet product specifications, and
. Performing activities demonstrate that SE, production, test and logisticsgg®eces
conform with SE, production, test and logistics documentation (respectively).

3.3.3 Software and Firmware

The Contractor shall deliver a Software Version Description Document (G\MI) for
software and software/firmware products. The SVD will be used to establistamahe
product baseline for all software. Additional software/firmware delivesabie associated
Contract Data Requirements List (CDRL) (in parentheses) are:

* Threatloads (Human Readable Materidl617])

» Software/Firmware Updates for receiver/transmitter

* Threatload Loading Application — Graphical User Interface (GUI) SoftwagesUs
Manual (SUM)(A018)

e Threatload Developer Tool — GUI SUM018)

The Contractor shall deliver software (GUIl/application/software packbhgejepresents the
software documentation, and is software configuration on a CD-ROM, labeled with agteropri
system software name, version ID, and classification.

The SVD shall detail all operating systems with their associated kers@mnetonfiguration,
operational libraries, and firmware. The SVD shall also include a descriptionngfeshftom
the previous software/firmware baseline and essential work-around for knownrazéisieThe
SVD shall identify all targeted hardware with descriptions of unique configngati required.

In addition, the SVD shall include applicable software and firmware installatimegures. The
SVD shall also list load set files that are compatible with the softwane/ére release.

The Contractor shall deliver two Software User’s Manuals (S(A@18). A Threatload
Loading Application SUM that provides detailed instructions for a system useraliqstate
software and operate the system. A Threatload Developer Tool

SUM shall also provide user instructions for updating and configuring “load sets” amrihiggst
system after being zeroized.

The Contractor shall provide one threat load for the initial systems which provideséissarg
threat coverage and in accordance with the PSPEC, and restricted range frequirisishall
also include, if required, system software and firmware changes to suppotaidjtes to meet
the PSPEC including the threat load priority (5017). The Contractor shall also provide a
human readable version of the threat loatth a Threat Load Development Software Tool such
as a GUI. The Contractor shall deliver the threat load development software anchpromya
tool. The Contractor shall be required to deliver up to four additional threat loads pearybar f
period of performance of the contract based on updated threat lists.
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3.3.4 Human Systems Integration

The Contractor shall have a Human Systems Integration (HSI) program thel i&IIIASTD-
1472G, Department of Defense Design Criteria Standard Human Engineering and E@. PSP
The Contractor’'s HSI program shall identify and document all tasks for OperattirdaMers
and Support Personnel within the Human Engineering Systems Analysis Report (HESAR
(A019), developed from the top down functional analysis. The HSI program shall be briefed
during the Post Award Kickoff Meeting.

3.3.5 Environmental, Safety and Occupational Health

The Contractor shall ensure the CREW MEU(SOC) system manufacturing, production,
demilitarization, and disposal complies with all applicable local, state aleded international
environmental protection laws, regulations, treaties, and agreements for tiuegberi

performance of this contract, as well as IAW the PSPEC. The Contractor simalittee$ystem
safety program which identifies and evaluates safety and health hazards,islefiexefs, and
establish a safety program that manages the probability and severity obatlshazsociated

with development, use, and disposal of the system IAW MIL-STD-882E. This shall include the
identification of hardware and software related hazards and recommendedoniigat

eliminate or reduce the hazards to a level acceptable to the Government.

The Contractor shall make recommendations to hazards with the interface ostidns ayth

other systems, as contractually required. The Contractor shall identify headtdd)aevaluate
proposed hazardous materials, and propose protective measures to reduce the agsotated r
level acceptable by the Government. This information will be provided by the Contractor in a
Safety Assessment Report (SAR) that shall include a signed statemexitithexitified hazards
have been eliminated or associated risks controlled to acceptable levels andeystethas

ready to test, field, or operate. The Contractor shall provide Material Satetysbeets

(MSDSSs) as part of the SAR020).

3.3.6 Failure Reporting, Analysis and Corrective Action System (FRACAS)

The Contractor shall conduct FRACAS in accordance with the Contractor’s int&A&IAS.

The Contractor's FRACAS shall include a closed loop failure reporting systenedpres for
analysis of failures to determine cause, and documentation for recording comrietibve taken.

All hardware/software failures from system level down to the component leWiebslsabject to
these requirements. The Contractor shall notify the Government within 24 hours and document
in the IDE any critical failure, which impacts cost, schedule, producibility fater

performance, or safety. Failures, which are not defined as critical, be documenteplcatedir

in the Government progress meetings reported in the CPS&M R&8&R), and the Contractor

shall conduct and submit a Failure Analysis and Corrective Action Report (FACXF2L).

During GAT, failures, built-in test (BIT) anomalies (e.g., BIT failure to deteIT failure to
isolate properly, and BIT false alarms), or non-conformances experienced fronad titene level
(Lowest Replaceable Unit [LRU] or lower) through the system level shall becsetjto the
Contractor's FRACAS. The Contractor shall perform failure analyses ormpaited failures
and BIT anomalies to the level required to determine the cause of failure, defiauttee f



M67854-14-D-2521

Page 69 of 116

mechanism, and develop corrective actions to eliminate or limit their recurréheeContractor
shall document all failures, BIT anomalies, analysis and corrective actiote\FRACAR.

Corrective actions must meet the following criteria:

* Be established (analytically or by test) as an effective correctivmdotthe satisfaction
of the program office, and

* Be scheduled for incorporation into production equipment via official change controls, as
approved by the program office.

3.3.6.1Failure Review Board (FRB)

The Contractor shall conduct a FRB IAW the Contractor’'s approved FRACAS Plan and
Procedures. The Government shall be invited to participate as an active membeR®#.the F
The program office shall be notified of the FRB meeting dates at least 10 work@opday
advance. The FRB shall meet as often as necessary. However, the FRB shall lestsmeet
frequently than monthly during any period when open failure reports exist.

3.3.7 Failure Modes, Effects, and Criticality Analysis

The Contractor shall deliver a Failure Modes, Effects, and Criticality AeslfFMECA)A022)
to address all failure modes in the CREW MEU(SOC) systems. The FMECAedteddt the
baseline design IAW Analysis Techniques for Reliability — Procedure for €&lode and
Effects Analysis (FMEA), IEC 60812 ED.20 V: 2006. The FMECA shall clearly idetidge
failure modes which are detectable by BIT.

3.4 Test and Evaluation (T&E)

The Contractor shall perform Factory Acceptance Testing on all systems dratisjest any

and all failures to FRACAS as identified above. For the initial systems, teernsymust pass
Factory Acceptance Testing, and will then be shipped in place for those portions of GAretha
to be performed at the Contractor facility. Government personnel will withesAthewents
performed at the Contractor facility. Data collection will be performed by @dntrand
Government personnel. Once this portion of GAT has been successfully completed, the syste
will then be shipped to the Government testing facilities for the remainder of GAT.

3.4.1 Factory Acceptance Testing

All systems shall undergo Factory Acceptance Testing, The Contractoraidilict Factory
Acceptance Testing on all systems to validate that the systems are of high fjealof defects,
are operational upon delivery, and that the system performance meets or excgedpdisat
via the Contractor’s proposal (as incorporated into the contract) and demonstratecha@uring t
GAT. The Contractor shall submit for approval a Factory Acceptance TegiARIaB) and
procedures that will be used to evaluate the system performance and manufactueitigresoc
for meeting the PSPEC and contract requirements.

The Contractor shall notify the Contracting Officer Representative (C&R)LD) days prior to
acceptance testing of each production lot. The COR or his/her representativameay thie
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final acceptance testing. However, the Contractor need not delay testing to @Rw C
attendance.

The Contractor shall conduct Factory Acceptance Testing at the Contraatitys i maximize
the use of bench and subsystem testing. Factory Acceptance Testing shall notamgade r
testing. The Contractor is responsible for establishing a production schedule and conducting
sufficient subsystem and component testing to ensure that the final production sydteEws

the required quality and performance levels. Acceptance testing plans and prodealulces s
include, at a minimum, the ability of CREW MEU(SOC) systems to comply with the
requirements indicated for contract verification in the PSPEC. The Contradtausimit a
Factory Acceptance Test RepiD24) at the conclusion of Factory Acceptance Test.

3.4.2 Government Acceptance Testing (GAT)

Government Acceptance Testing (GAT) is a series of tests performed onitieysiems,

which when complete and approved, demonstrates that the Contractor can furnish a product that
conforms to all contract requirements. Proposed performance levels will becaroettiaet

threshold levels, if they are above Government threshold values.

The Contractor shall deliver a Government Acceptance Tes{AR0&5b) and Test Repo(A026)

for verification of those PSPEC items as listed as Contractor in Section #icaten, Table 3,
Requirement Verification Cross Reference Matrix in the PSPEC. The Qonshall be

prepared to execute the GAT at their facility 90 days after contract awastenSymust pass

GAT for the Contractor to proceed to competition for further production systems. Within 180
calendar days after the Government receives the initial systems, the Quait@iticer shall

notify the Contractor, in writing, of the results of GAT. A notice of failure shtdlrgiasons for

the failures, and further instruction if needed.

If an initial system fails a GAT, the Contractor shall subject all fasltmehe Contractor’s

FRACAS process and make any necessary changes, modifications, or repairsstethesy

deliver it to the Government or deliver another system for testing. All costisdétethese tests

are to be borne by the Contractor, including any and all costs for additional tests folowing
disapproval. The Contractor shall furnish any additional units to the Government under the term
and conditions and within the time specified by the Government.

The Contractor is responsible for providing operating and maintenance instruction, sisare pa
support, and repair of the initial systems during any GAT. Any system hardwaredahall be
remedied within 24 hours for all locations where on-site support is provided by the Contractor.
Contractor on-site support is not required at NSWC Dahlgren and 72 hours is allowed to remedy
failures at this location.

If the Contractor fails to deliver systems meeting all contractual reneits, the Contractor
shall be deemed to have failed to make delivery within the meaning of the Defaudt afldiois
contract.
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3.4.2.1Test Readiness Review (TRR)
The Contractor shall participate in Government led Test Readiness RevieRjstldetermine

the readiness of the initial systems and the Contractor to begin GAT. The TRRe el
remotely via DCO.

To support GAT, Contractors shall submit the Application for Equipment Frequency Allocat
Data,(A027) DD Form 1494 supporting Spectrum Certification activities. The Contractor shall
submit DD1494-1 through DD1494-4 in order to obtain Electronic Attack (EA) Clearance to
perform GAT.

To aid in Safety Assessments prior to GAT, the Contractor shall submit a Ss$etlysment

Report (SARYA020). The SAR should include a systems description and unclassified photos of
the system. The SAR shall be unclassified unless classified information nociuioed. In

this instance, the classified information shall be included in a classified annex.

Should the Contractor fail to meet the requirements necessary to proceed to GATRRt the
Contractor will be given 48 hours to gather and/or resolve any issues.

3.4.2.1.1 Entrance and Exit Criteria
The entrance criterion includes the Government approval of the following data items:

» Test Plans for Factory Acceptance Tes(iA023),

» Test Event Data and Test Results/Reports for Factory Acceptance TASR4g,
* Test Plans for GAT events to be performed at the ContractqASIES),

« ABCL (A001),

« SVD (A016),

* Frequency Allocation Data 149A027), and

* SAR(A020).

The GAT TRR Exit criteria will be satisfied when all TRR action itemshaeen closed.

3.4.2.2GAT to be Performed at the Contractor Facility

Government personnel will witness the GAT events performed at the Contradity. fasting
will be performed by the Contractor. Data collection will be performed by Contiautior
Government personnel.

3.4.2.3GAT Performed at Government Facilities

Government testing will be conducted at four test sites, NSWC Crane, NSWCdbaldgn

Antonio (for dismounted systems), and Yuma Proving Grounds (YPG), as indicated in PSPEC.
The Contractor shall provide on-site support for the testing at NSWC Crane. The ontrac
shall estimate one (1) person for one (1) week for support at NSWC Crane. The Cortadictor s
provide on-site support for the testing at YPG. The Contractor shall estimate onesd@h)fpe

three (3) weeks support at YPG. Contractors shall provide on-site support for the Disimounte
system for HERx testing at San Antonio. The Contractor shall estimate ones() figrone
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(1) week support at San Antonio. The Contractor shall also provide necessary trainesy, spar
and all ancillary equipment to operate and maintain the systems during onsite suppestiagd t
The contactor is not required to provide on-site support at NSWC Dabhlgren..

3.4.2.3.1 Dismounted Field User Evaluation

The Dismounted Field User Evaluation is a part of GAT and the tasks to be evaluatedthrelude
following:

* Move across uneven terrain while carrying mission essential equipment,

* Climb over walls,

* Ingress and egress military aircraft and vehicles; transportation whzR,(CH-46,
AAV, MTVR, and LAV),

* Crawl through small domicile, (low door ), openings/tunnels/culverts,

* Move through woodland and jungle vegetation,

e Jump across ditches,

» Cross water obstacles by wading/swimming,

» Kick-in doors,

» Clear rooms, and

» Perform all weapon operations while in prone, kneeling and standing positions.

3.5 Production Planning/Readiness

The Contactor shall demonstrate that the system is producible using the definitieria, and
processes defined in the Manufacturing Readiness Level Desk Book Version 2.2 as a guide
(http://www.dodmrl.com). A Manufacturing Readiness Assessment (MRA) wdbhducted by
the Government during initial system production to assess the Contractor’'s prodyzdicityca
for future production system orders.

3.5.1 Manufacturing Readiness Assessment (MRA)

After initial system delivery order award, the Contractor shall schedule and Gasternment

visit to their facility for up to three (3) days to perform a Manufacturing Realiesessment
(MRA). The Contractor will be provided with not less than one (1) week advance notice of the
date of the site visit. The Contractor shall be prepared to answer questions and damonstra
manufacturing readiness at this meeting.

3.5.2 Quality Management Planning
The Contractor’s quality management program shall be in compliance with applicabl
ANSI/ISO/ASQ 9001:2008 standards or higher. Registration is preferred, however n@dequi
All manufacturing processes and quality systems procedures shall also be |AvE@Appl
ANSI/ISO Standards. The Contractor shall flow all quality system requitsrdewn to sub-tier
suppliers.

3.5.3 Counterfeit Parts and Materials

The Contractor's manufacturing processes shall include procedures to mininmizé tife
procuring and/or using counterfeit parts and materials. Counterfeit parts includingt but
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limited to, electronic parts may typically be used parts which have been refdrbisthe
represented as new. The Contractor may use SAE AS5553, Counterfeit Electranic Part
Avoidance, Detection, Mitigation, and Disposition, which contains information regatding t
detection, avoidance, and mitigation of counterfeit electronic components, as acesfere
document. The Contractor shall include the status of its Counterfeit Parts ancl§iategram
compliance during the Post Award Kickoff Meeting and TIMs.

3.5.3.1Preventing Counterfeit Parts and Materials

The Contractor shall take steps as defined below to minimize the risk of receiuimerteit
parts and materials. The Contractor shall:

* Maximize the availability of authentic, originally designed and/or qualifiets par
throughout the product’s life cycle (estimated at 10 years), including managerpantsof
obsolescence,

» Assess potential sources of supply to minimize the risk of receiving countertsibpa
materials,

» Maintain a list of suppliers they have screened/authorized, with documentea ¢oiteri
approval and removal of suppliers from their list,

» Have purchasing procedures which require the selection of parts and materials from

Original Component Manufacturers (OCM) or authorized suppliers whenever possible,
» Define minimum inspection and test requirements for parts being procured from sources

that have not been screened/authorized and ensure that in-house, third-party, and/or
distributor inspection, test procedures and facilities comply with these reguitem

* Require a certificate of compliance and supply chain traceability for atf@béc part
purchases,

* Use Government or industry services, such as the Government and Industry Data
Exchange Program, and other commercially available services to identity gagiplier
guality or authenticity problems,

* Incorporate procurement clauses which plainly identify quality requirementsadildyli
to all approved suppliers, and

* Flow the requirements above to affected Sub-Contractors.

Parts and materials shall not be purchased from unauthorized sources (e.g. independent

distributor or broker) unless there is no other means for procurement. When an unauthorized
source is the only possible choice for procurement, an RFD shall be provided to the COR. The

RFD shall contain the following information:

» Reason why an authorized supplier or OCM could not provide the part or material,

» Product certificate of conformance with traceability to the OCM, if ava|aid

» Verification and authenticity data results (e.g., visual inspection, markiragsuihish
permanency, Displacement Per Atom (DPA), Scanning Acoustic Microscopy, Energy
Dispersive X-Ray Spectroscopy, Fourier Transform Infrared Spectroscopy, Rlockwe
Hardness Test, etc.).
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3.6 Supportability

The Contractor shall provide all job description tasks to include those that may be dwtside t
normal operation and maintenance functions influence supportability products of the gdtem
Task List (JTL)(A028),and Maintenance Task List (MTI(A029). Supportability requirements
are described below:

3.6.1 Levels of Maintenance

The Contractor shall ensure that supportability requirements and associated datoment
reflects the USMC levels of maintenance described below:

* Operator Maintenance. Operator Maintenance will primarily consist of running BIT,
checking warning lights, cable connectivity, lighting, etc. Operator duties include
inventory, cleaning, inspecting, preserving, lubricating, adjusting and testingl as wel
preventative maintenance tasks with common shop tools and technical publications.

« Maintainer (Field/Unit Level) Maintenance. Field/Unit maintenance actions normally
include inspection/in-depth diagnosis, modification, replacement, adjustment, and repair
or evacuation/disposal of principle end items and their selected repairables and
components/sub-components with common shop tools and technical publications. The
maintainer is also responsible for installing Threat Loads on the systems.

« Depot (Sustainment Level) Maintenance.The intent of sustainment level maintenance
is to sustain equipment throughout its life cycle by performing major repair, overhaul, or
complete rebuild of parts, subassemblies, assemblies or principal end itemsde incl
manufacturing parts and conducting required modifications and testing. Marine Corps
multi-commodity maintenance centers, other service depots, commercial gdustri
facilities, original equipment manufacturers, or a combination thereof, maymerfor
sustainment level maintenance.

3.6.2 Obsolescence Management

The Contractor shall be responsible for minimizing obsolescence by selecting ptbdtigtill
avoid or resolve hardware, software, and firmware obsolescence issues. The @aitadict
have a Diminishing Manufacturing Sources and Material Shortages (DMSMSy&taaat
Implementation PlafA030). The Contractor shall document and provide notification of
emergent obsolescence issues and emergent Contractor implemented cheveyestoehe
approved CREW MEU(SOC) system Product Baseline for developed and COTS/thyrd-part
components. The Contractor shall notify the CREW MEU(SOC) | IPT Lead, via the COR, of
these issues, and utilize the IPT/WG structure to communicate resolutions agrtémiaition
strategies to the Government.

The Contractor shall identify by means of the ABCL and drawing parts lists theapelparts

used in the product at all indentured levels. The data may be obtained using sources such as the
preferred parts lists, bills of material, Contractor surveys, and inspectionsnfdimeation

documented at the part level should be sufficient to enable forecasting and managemgnt of
associated DMSMS issues. The Contractor shall use forecasting tools andranginee

technology assessments to predict and forecast obsolescence. The Contragiavitialh



M67854-14-D-2521

Page 75 of 116

DMSMS Health Analysis Repo(A031) of the CREW MEU(SOC) systems to indicate the
overall availability risk of items going obsolete. The assessment shalltaoirttie existing
obsolescence status of each configuration item and include the estimated obsokesetraone
of configuration items not currently obsolete.

3.6.3 Supply Support/Provisioning
The Contractor shall provide supply support/provisioning data necessary to support supply
support functions. The Contractor shall deliver a Supply Support Logistics Product Data
Summary Reports IAW GEIA-STD-0007 Rev A, Logistics Product Data Reports, 01 June 2010
(A032) that supplies the necessary Logistics Product Data. These summariexhiud! the
identification of the system breakdown, maintenance coding, maintenance replafeehoest
tools and support equipment, design change information, and other data as applicable to the
CREW MEU(SOC) systems and shall show information on different categoriesvigipnal
items, required to support the CREW MEU(SOC) systems. TA-STD-0017, Logisppe!$
Analysis, may be used for guidance. The required Logistics Product Data sunghallies
include data for the following reports:

» Provisioning Parts List,

* Provisioning Parts List Index,

* Long Lead Time Items List,

* Tools, Test and Support Equipment List,

* Common and Bulk Iltems List,

» Preservation and Packaging Data (to include Special), and
* Operator & Field Level Spares and Consumable List

The Contractor shall also deliver Engineering Data For Provisioning (E(®BB3) and
supplemental data which shall include all drawings to the level of remove/replace i
considered maintenance significant items; i.e. Lowest Replaceable LRUs)Lsub-assemblies
and final-assemblies. The EDFP shall include source control drawings and caathitesrci
descriptions as required to procure LRUs from the prime Contractor, vendors and original
equipment manufacturers.

3.6.3.1Provisioning Guidance Conference
The Contractor shall participate in a one day Provisioning Guidance Conference (PGC)
conducted by the Government at the Contractor’s facility. Subjects to be covered@Cthe P
include the following:

* Provisioning Process Overview,

* Maintenance Concept (See 3.6.1 above),

» The Provisioning Performance schedule with significant events and milestone which w
be finalize at the PGC and incorporated into the Government’s Provisioning Plan,

» The delivery, requirements, formats and distribution of EDFP (See 3.6.2 above),

* The delivery, Selection sheet requirements, formats and distribution of the ¢ogisti
Product Data Summaries (See 3.6.2 above), and
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* Provisioning Screening Data requirements (See 3.6.2 above).

3.6.3.2Provisioning Conference

The Contractor shall participate in a three day Provisioning Conference (PC) eahioythe
Government at the Contractor’s facility.

3.6.4 Materials and Parts

The Contractor shall provide a recommended initial operator and field/unit leved spare
consumables ligtA034) to support deployment, operation, training, and maintenance of the
production systems for twelve (12) months, based on a mission profile of fourteen (14) hours per
week. The list shall be submitted at the LRU level based on the approved CREW MEU(SOC)
maintenance concept (See 3.6.1 above) and shall include the part number, nomenclature,
replacement factor, cost, manufacturer, and quantity for each item.

3.6.5 Technical Manuals

The Contractor shall deliver Commercial-off-the-Shelf (COTS)/NDI @peMManualgA035),
Maintenance Manual®\036), and Quick Reference Guides (QR@P37), and any other
supplemental data that provides for the full technical documentation for the sysééMILA
DTL-24784/4C. The Contractor shall also develop a SBMIL8), as identified in paragraph
3.3.2.3. The documentation shall accurately define the operations and maintenance tasks,
required tools, parts lists, consumables and other resources required for operations and
preventive and corrective maintenance to the LRU level. The manuals shall afighewit
Contractors HSI and training program, the Job Task List (JTL) and Maintenanceidtask L
(MTL). The Contractor shall provide the Government unlimited copy right release sl

and supplemental data provided. Changes to the TMs and supplemental materials shall be
driven by the Validation/Verification process and approved ECPs to the Product Baselinee
CREW MEU(SOC) systems. One hard copy of the QRG and a CD/ROM copy of the Operator
Manual shall be delivered with each system. The Maintenance Manual will not bedoxitbre
the initial systems.

3.6.5.1Technical Manual Validation

The Contractor shall accomplish a validation of all TMs for technical accunacgdequacy by
“hands-on” performance. The Contractor shall ensure this includes the requirembats of t
Software Users Manual (SUMAO18). The Contractor shall provide the process for validation
of TMs (A038). The Contractor shall deliver a TM validation certificate following their
validation of each TMAO039). The Contractor shall notify the Government of the intent to hold
the validation within 10 days of the validation event.

3.6.5.2Technical Manual Verification

After delivery of the Validated TM, the Contractor shall host a Government conducted TM
Verification. The Contractor shall supply the necessary technical support, hardpares and
consumables to support the TM verification conducted by the Government. The Contractor shall
provide office/shop space during the manual verification to accommodate up to five (5)
Government visitors for a 3-day duration (8 hour days). The Contractor shall provide hard copies
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of the manual and Change Pages, to be verified, for Government visitors witnessing and/or
participating in the verification.

3.6.6 Training Program

The Contractor shall deliver a training program package IAW DoDD 1322.18, Militanyifg.
The training shall include the system operations, preventive maintenance andiveorrect
maintenance. The Contractor shall also ensure the training program includes akjattidas
tasks to include those that may be outside the normal operation and maintenance functions.
These tasks may include, but not be limited to, the following:

* Manage User administration (setup and maintaining user accounts and role-bass)] acc

» Verify that peripherals are working properly,

* Create file systems,

* Install loadsets and tactical software/firmware,

» Perform backup and recovery,

» Update/configure system as soon as new version of operating software and application
software are approved for implementation and installation, and

» Setup security policies for users (e.g., firewalls and intrusion detectiomsystnd
Key management processes and procedures for field and depot repair.

3.6.6.1Training Materials

The Contractor shall develop training materials in support of the CREW MEU(S®&€Ejrs The
Contractor shall not brand any courseware, content with their logo or corporate name. All
courseware will be branded only by the USMC logo. The Contractor shall provide the
Government unlimited copyright release of all training materials. The Cttsdmall utilize the
following as guidance in the creation of training materials: DoDD 1322.20, MIL-PRF-29612B
MIL-HDBK 29612-2A, MCO 1553.2B, and MCO 1553.3A.

Training materials will include 1A responsibilities IAW DoDD 8570.01-M and DoDI 8500.2 tha
IS commensurate with user roles i.e., authorized users, privileged users and/oabfersa The
training materials shall be developed for the Basic User (Operator) and emaac# course for
the Field/Unit Level Maintainer or the Intermediate Maintenance Actigitgll as follows:

* The Operator course materiaf040) shall contain sufficient detailed information to
teach Basic Users, both military and civilian, the skills necessary to empul@parate
the system. Training shall also include the operation of any special ancillgpyneqi
required to operate the system, and a demonstration of typical, fault symptoms and
failures for the system. The training material shall include any/all NGastions, and
Warnings applicable to the systems.

* The Maintainer course materialk041) shall contain sufficient information to maintain
the system to the LRU level replaceable at Field/Unit Activities and for Mdunt
production systems to be removed and replaced on the target platforms. The Maintainer
Course shall contain sufficient detail for the maintainer to perform otheatfinctions
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such as those listed as bullets in SOW Paragraph 3.6.5. Training shall also include the
operation of any special ancillary equipment required to maintain the system, and a
demonstration of typical equipment failures and fault symptoms. The trainingahater
shall include any/all Notes, Cautions, and Warnings applicable to the systems.

Training materials shall include, but not be limited to:

* Program of Instruction,

e Lesson Outlines/Plans,

* Trainee Guide,

e Job aids,

e Instructor Guide,

e Test Material, and

e Course Evaluation Material.

3.6.6.2Training Sessions

The Contractor shall provide personnel and resources to conduct training sessions for the
operation and maintenance of the systems with Government approved training malerial. T
purpose of these training sessions is to train the Government instructors and key personnel
responsible for conducting new equipment and sustainment training. Training sessions for
systems shall be conducted as follows:

» Operator Session. Each Operator session shall last no longer than 6 hours, shall be for up
to 20 students and shall cover all aspects of system operation.

* Maintainer Session. The Operator session is a pre-requisite for the MaiS@asern.
Each Maintainer session shall last no longer than 12 hours, shall be for up to 10 students
and shall cover preventive and corrective maintenance as well as administrdtive a
software support tasks.

Sufficient copies (hard and soft copies) of all training materials shall be pdaadach student
at the start of each training course. All materials will be kept by the studéin¢seand of the
course. The Contractor shall furnish all supplies, tools, and equipment needed for training.

Training is to include travel and other applicable direct costs. Training sedsatinses
conducted in CONUS locations and on dates determined by the Government.

3.6.7 Maintenance and Repair

The Contractor shall provide repair services, full system restore procest$esyaces for

hardware, software/firmware, and repair parts and trouble shooting that steadlreystem

failures upon the request of the Government. Within 72 hours of receipt of the failed dystem, t
Contractor shall perform an analysis of the failure and recommend materiabantddars

required to effect repairs. The analysis shall include:

* Unit Serial Number (S/N),
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» Failed part description and Part Number (P/N),

* Hour meter reading (at the sub-system level),

* Major components and subassemblies required to repair item,
* Time to repair, and price to repair, and

» Warranty applicability.

Upon receipt of a delivery order for repair work, repair services shall be accomplished within 30
days. Once repaired and accepted by the on-site Government representative Defense Contract
Management Agency (DCMA) QA Representative, the system/assembly shall be shipped back to
the United States Government CONUS/Outside Continental United States (OCONUS) point of
debarkation. The Contractor shall submit a monthly status report of all Depot Repair activity
(A042).

3.6.8 Packaging, Handling, Storage and Transportation (PHS&T)
The Contractor shall be responsible for marking, preservation and packaging of the deliverables
under the terms of this SOW, IAW ASTM D3951-10, MIL-STD-129P(4), MIL-STD-2073-1E(1),
andthe JCREW Security Guide, OPNAVINST S5513.8B-88.1 for CREW MEU(SOC) systems
and components.

3.6.8.1Automated Information Technology (AIT) Program

The Contractor shall implement an Automated Information Technology (AIT) program which
integrates and implements IUID Policy into the PHS&T program. in accordance with MIL-STD-
129P(4), and MIL-STD-130. The Contractor shall provide an IUID report (Atdéntifying

IUID parent and child relationships assigned to a CREW MEU (SOC) systesnlUID

marking shall be incorporated into existing data plates when possible. Bar Coding and the two-
dimensional IUID data matrix shall be readable by current optical scanning devices and be
accompanied by the corresponding human readable markings when practical. All 2D data matrix
shall be permanently affixed and have the ability to withstand and perform within the same
environmental conditions as the CREW MEU(SOC). Whenever practical, the location of the
marking on the item shall ensure its readability during normal operational use. All spare parts,
secondary repairables and consumables that exceed $5,000, when purchased separately, shall also
be marked and registered with the IUID prior to delivery to the Government. The Contractor
shall use the Wide Area Workflow to record IUID data in the Unique Identification (UID) system
at web addressitfps://wawf.eb mil.

The Contractor shall search the Government inventory, utilizing the DoD computerized
Container Design Retrieval System (CDRS) database, for an appropriate, reusable shipping or
storage container for each of the systems or one that can be modified minimally (with customer
design modification concurrence). DoD computerized CDRS database is assessable at:
https:/peonet.eglin.af mil/containers/site htnlf N0 suitable container is found, the Contractor shall
design, document, fabricate, and test reusable shipping or storage containers for each of the
systems. The PHS&T status shall be briefed at each program or technical review.
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3.6.9 Support Equipment

To the maximum extent possible, the CREW MEU(SOC) systems shall use supparequi

that is common to Government agencies. The development of new support equipment is
discouraged. This section applies to all support equipment required to control, direct, inspec
test, adjust, calibrate, appraise, gauge, measure, assemble, disassemb)drdrasptie,

safeguard, stow, activate, service, repair, overhaul, maintain, or operate the CRE{8QL)
systems. Any changes shall be identified by the Contractor as soon as possible agditeeport

the Government via the CPS&MRO008). Support Equipment shall be listed in the Logistics
Products Data Reports, COTS/NDI Manuals, and training materials includingénat@ and
Maintainer Training Courses. Common USMC CREW support equipment requirements include
the following:

* General Purpose Test Measurement and Diagnostic Equipment (TMDE) Listing
(Including Ancillery Support Items and Tool Kits); TM 10510-OC/10,

 USMC Test Set, Countermeasure Set, (also known as the CREW Universal Test Set
(UTS)), AN/GLM-11(A03692G),

 CVRJ Automated Test Equipment, and

« USMC CREW Laptop.

3.6.10 Government Furnished Equipment (GFE)

Use of GFE is not anticipated on this contract. If required, the Contractor shall igyentor
maintain and account for GFE provided in the GFE Rgp@44). Deficiencies shall be
reported within 30 days of identification, and provided as part of the GFE report.

3.6.11 Maintainability Demonstration

The Contractor and Government shall develop and conduct a non-destructive disassembly and
reassembly Maintainability Demonstration (M-DEMO) to be conducted at theaCtortfacility.

The M-DEMO shall be conducted on the production systems to demonstrate and assess the
maintainability and supportability of the CREW MEU(SOC) systems. The purpdse BFt

DEMO is to provide assurance to the Government of the ability of the system to meet the
specified CREW MEU(SOC) systems maintainability and supportabilityregents IAW with

the PSPEC.

The M-DEMO shall be conducted in an environment which simulates, as closely asaptacti

the maintenance environment planned for the CREW MEU(SOC) systems. This environment
shall be representative of the working conditions, tools, support equipment, sparagsfaanild
technical publications that would be required during operational service use at thenarainat

level defined in the approved maintenance plan. The Contractor shall explain in the
Maintainability/Testability Demonstration Test Plan how the demonstratibbevmplemented

and the underlying statistical basis of the demonstration. MIL-HDBK-470A may bdarse
guidance.
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The M-DEMO, at a minimum, will include Operator/Field level maintenance tasksled in
the MTL using inherent equipment preventive and corrective maintenance task détapfesu
the Failure Modes Effects and Causes Analysis (FMECA). The MTL shalsstm start-up
(hot/cold) requirements, BIT routines, preventive maintenance tasks, manualdatithmsand
BIT tasks, corrective maintenance tasks, alignment and adjustment require/akudsion of
repair tasks and shut down tasks for Operator/Crew and Field (Organizational emddrdaee)
Levels of Maintenance (LOM).

The Contractor shall deliver a Maintainability/Testability Demonstrafiest PlarfA045). The
Maintainability/ Testability Demonstration Test Plan shall also includesariptive and detailed
plan in addressing all supportability requirements for the CREW MEU(SO@nsy$o be
demonstrated during M-DEMO. The Contractor may use MIL-HDBK-470A, Appendix B as
guidance to develop the Maintainability/Testability Demonstration Test 8t@hTest Report.
The Contractor shall simulate system faults during the M-DEMO using ayvafittchniques.
The Contractor shall ensure Logistics products specified in the approved M-DEMIateare
available thirty (30) days prior to the start of the M-DEMO. The Contractor ipalitrthe
results of the M-DEMO to the Government in the Maintainability/Testabil@gnbnstration Test
Report(A046).

3.7 Program Protection Planning

The Contractor shall support the Government Critical Program Information (€&@jsament
process per DoDI 5200.39. The CPI assessment will require the availability of @ontrac
system/project Subject Matter Experts (SMESs) for a detailed desaripitisystem architecture,
major/minor system components, hardware, software/firmware, and systgratiote The CPI
assessment process will not exceed sixteen (16) hours and will require adtivgistrpport
from the Contractor.

3.7.1 System Security Engineering

The Contractor shall provide the Government a plan for DoD SSE implemeri@ién), and
provide verification and validation (V&V) detailing how to satisfy the Navy’s indepand&V
Team process per DoDD 8500 using a production Enterprise Data Management(894&m
and(A049).

3.7.2 Information Assurance

The Contractor shall ensure that the system design and engineering processgscetiuping

the system design included the implementation of the designated IA Controls per DoDD 8500.1E
and DoDI 8500.2 for systems possessing a Mission Assurance Category (MAC) Léagicoal
Classification Level (CL) of Classified. 1A measures and design chasticklisted in the

Defense Information Systems Agency (DISA) Security Technical Impitatien Guides

(STIGs) must be correctly implemented in the CREW MEU(SOC) systemstedtieed DISA

STIGs are defined in paragraph 2.4 but may also be foung:gise.disa.mil/stigs/index.htmiThe
Government will periodically update the DISA STIGs. It is incumbent on the Conttadteep
abreast of changes in technical guidance and to be prepared to implement and provide updated
System designs, data flow diagrams and network diagrams. All IA and systameeesngnd all
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applicable supporting staff must be in compliance with Department of Defensé\®ire
8570.01-M.

The Contractor is required to comply with DoDI 8582.10 Security of Unclassified DoD
Information on Non-DoD Information systems and implement the applicable information
safeguards if the Contractor stores or processes DoD information on a Non-DoD figiorma
system.

The DOD Information Assurance Certification and Accreditation ProcessOBPA support

document, provided by the Contractor, shall consist of the methods used to securely develop the
system: accreditation boundary, Ports, Protocols and Services (PPS) used, remdvsafewvare

list consisting of version and description in the accreditation format or simifaat, data flow

diagram, accreditation implementation plan, Defense Security Servicg go&8ditation letter

and sanitization procedures. In addition to the DoDI 8500.2 IA controls, the latest DISA STIGs
and scanning tools will need to be used during development and updated before testing to ensure
compliance.

The Contractor shall provide to the Government the following minimum DIACAP infasmati
with CDRLs(A050) and(A051):

» Data Flow Diagrams,

* Any Networking or connection Diagrams,

» System picture,

» System Description,

* Is encryption being used, if so is it FIPS 140-2 or NSA validated/approved,

» Ports, protocols and services table (ingoing and outgoing),

» Hardware table with version numbers and whether they are common criteria or not,

» Software table with version numbers and whether they are common criteria or not,
including operating system,

* Any security in depth diagrams,

» User roles and access,

* Any prior certifications,

» Copies of most recent retina scan (raw file) and application STIG checkilist,

* DIACAP IA Controls Implementation plan (if one currently exist), and

* What additional items are needed for the system to function (laptop (version and specs),
CDU, network connection, etc...).

3.8 International Traffic In Arms
The Contractor shall be solely responsible for obtaining any State Department Epprova
licenses, Technical Assistance Agreements (TAA), etc. required by thealimeal Traffic in
Arms (ITAR) regulations.
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3.9 Contractor Security

The Contractor must be able to handle and store classified material uBSEARET Level in
accordance with the attached DD 254.

3.10 Technical Data Rights

For items not developed by the Government, the Contractor shall provide the data rights as
offered in their proposal. For items developed for the Government, the Contractor shall provide
Government Purpose or unlimited data rights for technical data, software, middlémawvare,

and modeling artifacts developed for the government per Defense Federal Acquisgidatign
Supplement (DFARS) clauses Subpart 227.71, Rights in Technical Data; and Subpart 227.72,
Rights in Computer Software and Computer Software Documentation.

4.0 The contractor shall report ALL contractor labor hours (including subcontractor laboy hours
required for performance of services provided under this contract for the Marine CstigasSy
Command via a secure data collection site. The contractor is required to coniitll@iedyl

required data fields using the following web address/www.ecmra.mil/

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year, beginning with 2013. Contractors may direct questions to the help desk at help
desk athttp://www.ecmra.mil/
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Section D - Packaging and Marking

D-1 Packaging and Marking

D-1.1 Packaging and Marking of supplies shall badoordance with SOW paragraph 3.6.8:

The Contractor shall be responsible for markingsprvation and packaging of the deliverables utiseterms of
this SOW, IAW ASTM D3951-10, MIL-STD-129P(4), MILI®-2073-1E(1), and the JCREW Security Guide,
OPNAVINST S5513.8B-88.1 for CREW MEU(SOC) systemd aomponents.

D-2 Technical Data

D-2.1 Contract Data Requirements Lists shall bé&kpged, packed and marked in accordance with thikcapfe
DD Form 1423 attached hereto.

D-2.2 All reports delivered under this contractlsheominently show the following on the cover page
Contractor Name: Sierra Nevada Corporation

Contract Number: M67854-14-D-2521

Project Officer: Amy Rideout

D-3. Classified Data

D-3.1 Classified reports, data and documentatfaapplicable, shall be prepared for shipment iroadance with
the SAF/AQL, Memo, Anti-Tamper (AT) Security Clagsation Guide(SCG) Change 1 (U), dated 18 Apr 2011
DoD System Security Engineering (SSE) Guidelinession 1.3, and DoD SSE Guidelines, version 2.0.



M67854-14-D-2521
Page 85 of 116

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 N/A N/A Destination Government
0002 Destination Government Destination Govemim
0003 Destination Government Destination Govemm
0003AA Destination Government Destination Government
0003AB Destination Government Destination Government
0003AC Destination Government Destination Government
0003AD Destination Government Destination Government
0003AE Destination Government Destination Government
0003AF Destination Government Destination Government
0003AG Destination Government Destination Government
0003AH Destination Government Destination Government
0003AJ Destination Government Destination Government
0003AK Destination Government Destination Government
0003AL Destination Government Destination Government
0003AMDestination Government Destination Government
0003AN Destination Government Destination Government
0003AP Destination Government Destination Government
0003AQ Destination Government Destination Government
0003AR Destination Government Destination Government
0003AS Destination Government Destination Government
0003AT Destination Government Destination Government
0003AU Destination Government Destination Government
0003AYV Destination Government Destination Government
0003AWDestination Government Destination Government
0003AX Destination Government Destination Government
0003AY Destination Government Destination Government
0003AZ Destination Government Destination Government
0003BA Destination Government Destination Government
0003BB Destination Government Destination Government
0003BC Destination Government Destination Government
0003BD Destination Government Destination Government
0003BE Destination Government Destination Government
0003BF Destination Government Destination Government
0003BG Destination Government Destination Government
0003BH Destination Government Destination Government
0003BJ Destination Government Destination Government
0003BK Destination Government Destination Government
0003BL Destination Government Destination Government
0003BMDestination Government Destination Government
0003BN Destination Government Destination Government
0003BP Destination Government Destination Government
0003BQ Destination Government Destination Government



0003BR Destination
0003BS Destination
0003BU Destination
0003BV Destination
0003BWDestination
0003BX Destination
0003BY Destination
0003BZ Destination
0003CA Destination
0003CB Destination
0003CCDestination
0003CD Destination
0004 Destination
0004AA N/A

0004AB Destination
0004AC Destination
0004AD Destination
0005 Destination
0005AA Destination
0005AB Destination
0005AC Destination
0006 Destination
0007 Destination
0007AA Destination
0007AB Destination
0008 Destination
0101 Destination
0101AA Destination
0101AB Destination
0101AC Destination
0101AD Destination
0102 Destination
0201 Destination
0201AA Destination
0201AB Destination
0201AC Destination
0201AD Destination
0202 Destination
0202AA Destination
0202AB Destination
0202AC Destination
0203 Destination
0203AA Destination
0203AB Destination
0204 Destination
0301 Destination
0301AA Destination
0301AB Destination
0301AC Destination
0301AD Destination
0302 Destination
0302AA Destination
0302AB Destination
0302AC Destination

Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
N/A
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Govemm
Government
Government
Government
Government
Govemm
Government
Government
Government
Govemm
Govemm
Government
Government
Govemm
Govemm
Government
Government
Government
Government
Govemm
Govemm
Government
Government
Government
Government
Govemm
Government
Government
Government
Govemm
Government
Government
Govemm
Govemm
Government
Government
Government
Government
Govemm
Government
Government
Government
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0303 Destination Government Destination Govemm
0303AA Destination Government Destination Government
0303AB Destination Government Destination Government
0304 Destination Government Destination Govemim
0401 Destination Government Destination Govemim
0401AA Destination Government Destination Government
0401AB Destination Government Destination Government
0401AC Destination Government Destination Government
0401AD Destination Government Destination Government
0402 Destination Government Destination Govemim
0402AA Destination Government Destination Government
0402AB Destination Government Destination Government
0402AC Destination Government Destination Government
0403 Destination Government Destination Govemim
0403AA Destination Government Destination Government
0403AB Destination Government Destination Government
0404 Destination Government Destination Govemim
CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUD6

52.246-16 Responsibility For Supplies APR 1984

252.246-7000 Material Inspection And Receiving &é&p MAR 2008
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Section F - Deliveries or Performance

DELIVERIES OR PERFORMANCE

Section F - Deliveries or Performance

F-1 Period of Performance: The period of perforneamitthis contract and ordering period shall benfidate of
contract award through a not to exceed period ahéfths.

F-2 Delivery Location and Quantities

F-2.1 Delivery location and quantities shall becsjsed with individual delivery orders.

CLIN 0001

Two of the five initial production systems willmain at the contractor’s facility for Governmentc&ptance
Testing (GAT). Upon completion of GAT, those twstems will be shipped to the Marine Corps PSI Igéit:
SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406.

Three initial production systems will be shippedhe Marine Corps PSI Facility at: SAIC, 4801-@&s Ave, N.
Charleston, SC 29406 for GAT.

CLIN 0002

The follow-on production systems will be shippedte Marine Corps PSI Facility at: SAIC, 4801-Géts Ave,
N. Charleston, SC 29406.

CLIN 0003
As specified in the individual CDRL.
CLIN 0004

CLIN 0004AA: The threatload for the initial systemsl be shipped to the Marine Corps PSI FacilityGharleston,
SC (CLASSIFIED ADDRESS INFORMATION TO BE PROVIDED).

CLIN 0007/0203/0303/0403

CLIN 0007AB/0203AB/0303AB/0403AB: Shipping (returlgcation is the Marine Corps PSI Facility at: Al
4801-C Rivers Ave, N. Charleston, SC 29406.

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
0001 N/A N/A N/A N/A

0002 N/A N/A N/A N/A
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0003 N/A N/A N/A N/A
0003AA N/A N/A N/A N/A
0003AB N/A N/A N/A N/A
0003ACN/A N/A N/A N/A
0003AD N/A N/A N/A N/A
0003AE N/A N/A N/A N/A
0003AF N/A N/A N/A N/A
0003AGN/A N/A N/A N/A
0003AH N/A N/A N/A N/A
0003AJ N/A N/A N/A N/A
0003AK N/A N/A N/A N/A
0003AL N/A N/A N/A N/A
0003AMN/A N/A N/A N/A
0003AN N/A N/A N/A N/A
0003AP N/A N/A N/A N/A
0003AQN/A N/A N/A N/A
0003ARN/A N/A N/A N/A
0003AS N/A N/A N/A N/A
0003AT N/A N/A N/A N/A
0003AU N/A N/A N/A N/A
0003AV N/A N/A N/A N/A
0003AWN/A N/A N/A N/A
0003AX N/A N/A N/A N/A
0003AY N/A N/A N/A N/A
0003AZ N/A N/A N/A N/A
0003BA N/A N/A N/A N/A

0003BB N/A N/A N/A N/A



0003BCN/A
0003BD N/A
0003BE N/A
0003BF N/A
0003BGN/A
0003BHN/A
0003BJ N/A
0003BK N/A
0003BL N/A
0003BMN/A
0003BNN/A
0003BP N/A
0003BQN/A
0003BRN/A
0003BS N/A
0003BUN/A
0003BV N/A
0003BWN/A
0003BX N/A
0003BY N/A
0003BZ N/A
0003CAN/A
0003CBN/A
0003CCN/A
0003CDN/A
0004 N/A

0004AA N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A



0004AB N/A

0004ACN/A

0004AD N/A

0005 N/A

0005AA N/A

0005AB N/A

0005AC N/A

0006  N/A

0007 N/A

0007AA N/A

0007AB N/A

0008 N/A

0101 N/A

0101AAN/A

0101AB N/A

0101ACN/A

0101AD N/A

0102 N/A

0201 N/A

0201AAN/A

0201AB N/A

0201ACN/A

0201AD N/A

0202 N/A

0202AA N/A

0202AB N/A

0202ACN/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A



0203 N/A

0203AA N/A

0203AB N/A

0204 N/A

0301 N/A

0301AAN/A

0301AB N/A

0301ACN/A

0301ADN/A

0302 N/A

0302AA N/A

0302AB N/A

0302ACN/A

0303 N/A

0303AAN/A

0303AB N/A

0304 N/A

0401 N/A

0401AAN/A

0401AB N/A

0401ACN/A

0401AD N/A

0402 N/A

0402AA N/A

0402AB N/A

0402ACN/A

0403 N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A



0403AA N/A

0403AB N/A

0404

N/A

N/A

N/A

N/A
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N/A N/A
N/A N/A
N/A N/A
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Section G - Contract Administration Data

ADMINISTRATION

G-1 Contract Value

G-1.1 Contract minimum is quantity of 5 systems. The contract maximum amount is $90,000,000. This contract is
based upon the minimum quantity and maximum dollar amount.

G-2 Procuring Contracting Officer

G-2.1 The Procuring Contracting Officer for this procurement is:

Lisa Botkin

MARCORSYSCOM

703 432-9901

Lisa.botkin@usmc mil

G-3 Contracting Officer Representative (COR)

G-3.1 The COR for this program is:

NAME: Amy Rideout

Phone: (703) 432-9795

Email: amy rideout@usmc mil

G-3.2 COR Responsibilities: Monitoring the progress and performance by the contractor, controlling of Government
property and facilities, where necessary, recommending contract modifications and terminations, certifying receipt of
supplies/services, and accomplishing other tasks required by the contract or the contracting Tfic€OR must

ensure that the contractor complies with all technical requirements of the contract, including the submission of
required reports or other documentation. Moreover, the COR serves in a supporting role to the Contracting Officer,
providing advice and expertise on technical issues. However, only the Contracting Officer has the authority to
authorize deviations from the terms and conditions of this contract, including deviations from statement of work and
purchase description requirements. In the event the contractor does deviate without written approval from the
Contracting Officer, such deviations shall be at the risk of any costs related thereto to be fully be borne by the
Contractor.

G-4 Contract Administration Office

G-4.1 In addition to the Issuing Office, a Defense Contract Management Agency (DCMA) office may be listed as an
Administrative Contracting Office (ACO) for this contract to be determined upon contract award based on successful
offeror location.

If known, the Offeror may type the DCMA office DoODDAC and address assigned to its facilities in the space

provided below.

DCMA LATHROP

P.O. BOX 232

700 EAST ROTH ROAD, BLDG. 330 (LATHROP, CA)
FRENCH CAMP, CA 95231-0232

Phone: 209-941-7014
FAX: 209-941-7091
DSN: 462-7014

DCMANOCALIFORNIACASD @DCMA.MIL

G-5 The Paying Office for this contract is:

DFAS COLUMBUS CENTER -- HQO0339
DFAS-CO/WEST ENTITLEMENT OPERATIONS
P.0. BOX 182381

COLUMBUS, OH 43218-2381



M67854-14-D-2521

Page 95 of 116

Phone: 800-756-4571
FAX: 877-749-4843

G-6 Accounting Classification Reference Number (ACRN):

The Accounting Classification Reference Number (ACRN) is the double letter prefix to the long line accounting
classification number contained in the accounting data sheet attached to the awarded contract, or listed below. It is
used as a method for tracking expenditures against individual contract line items. In instances where multiple long
line accounting classification numbers are applicable to single line items, each will be prefixed by a separate ACRN.
Each line item, sub-line item, task and subtask listed in the schedule or SOW shall have an accounting classification
reference number assigned at the time of award or upon issuance of the task or delivery order.

CLAUSES INCORPORATED BY REFERENCE

252.201-7000 Contracting Officer's Representative DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS
(JUNE 2012)

(a) Definitions. As used in this clause—

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system

to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment
request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting

Officer.

(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract.

(4) Receiving report means the data required by the clause at 252.246-7000, Material Inspection and Receiving
Report.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving
reports using WAWEF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange,
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet
at https://wawf.eb mil/.

(c) The Contractor may submit a payment request and receiving report using other than WAWF only when—
(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic

submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the
Contracting Officer's determination with each request for payment;
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(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System);

(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as
the electronic format; or

(4) When the Governmentwide commercial purchase card is used as the method of payment, only submission of the
receiving report in electronic form is required.

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in
Section G of the contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWE. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.
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() WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

COMBO

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Marine Corps System Command M67854/PM23

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF

Data to be entered in WAWF

Pay Official DODAAC

Issue By DoDAAC

Admin DoDAAC

Inspect By DoDAAC

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)
Service Acceptor (DoDAAC)
Accept at Other DODAAC
LPO DoDAAC

DCAA Auditor DODAAC
Other DoDAAC(S)

HQO0339
M67854
S0507A

M67854/PM23

TBD
N/A
N/A

M67854/ PM 23
M67854/ PM 23

N/A
N/A
N/A

N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,

(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional
Email Notifications” field of WAWF once a document is submitted in the system.

COR: Amy.rideout@usmc mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

John.corrigan@usmc.mil

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.
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(End of clause)
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Section H - Special Contract Requirements

SPECIAL CONTRACT REQUIREMENTS
H.1 Reimbursement of Travel and Per Diem

a. Area of Travel. Performance under this contmaay require travel by contractor personnel. df/é&l, domestic
or overseas, is required, the Contractor is resplenfor making all necessary arrangements fopéisonnel.
These include but are not limited to medical exatmms, immunizations, passports/visas/etc., aodrig
clearances.

b. Travel Policy. The Government will reimburse tbontractor for allowable travel costs incurredhsy
Contractor in performance of the contract in acaoo# with FAR Subpart 31.2. Consistent with FAR&ut
31.2, all costs incurred for lodging, meals, areddantal expenses required for tasks assigned thigerontract
shall be considered reasonable and allowable only textent that they do not exceed on a daily basis th
maximum per diem rates in effect at the time ofdtas set forth in the Federal Travel Regulatipnsscribed by
the General Services Administration for travellia tontiguous 48 United States, (hereinafter the)FJoint
Travel Regulation, Volume 2, DoD Civilian Personrfgbpendix A, prescribed by the Department of Deérior
travel in Alaska, Hawaii, The Commonwealth of PaeRico, and territories and possessions of theedritates
(hereinafter JTR); and Standardized RegulationvéBument Civilians, Foreign Areas), Section 925a%um
Travel Per Diem Allowances for Foreign Areas," présed by the Department of State, for travel isasrnot
covered in the FTR or JTR (hereinafter the SR).

c. Travel. Travel and subsistence are authoriaettdvel beyond a fifty-mile radius of the Contiats office
whenever a task assignment requires work to bengglcshed at a temporary alternate worksite. Nedirar
subsistencshall be charged for work performed within a fifty-migdius of the Contractor’s office. The
Contractorshall not be paid for travel or subsistence for contracemspnnel who reside in the metropolitan area
in which the tasks are being performed. Travelquared for personal convenience, in conjunctiorhvaiérsonal
recreation, or daily travel to and from work at ©entractor’s facility will not be reimbursed.

1. For travel costs other than described in paragfepabove, the Contractshall be paid on the basis of
actual amount paid to the extent that such traveecessary for the performance of services uhéer t
contract.

2. When transportation by privately owned conveyascauithorized, the Contractsinall be paid on a
mileage basis not to exceed the applicable Goverhtrensportation rate as contained in the FTR,, &FR
SR. Distances traveled between positall be shown on invoices as listed in standard highwigage
guides. Reimbursement will not exceed the milesdgavn in the standard highway mileage guides.

3. The Contractor agrees, in the performance of nacgssvel, to use the lowest cost mode commensurat
with the requirements of the mission as set fartthée basic contract and in accordance with goaféidr
management principles. When it is necessary t@us® rail travel, the Contractor agrees to usach,
economy class, or similar accommodations to therg)donsistent with the successful and economical
accomplishment of the mission for which the trasddeing performed.

4. The Contractor’s invoiceshall include receipts or other evidence substantiaiigal costs incurred for
authorized travel. In no event will such paymentseed the rates of common carriers.

d. Car Rental. The Contractsinall be reimbursed for car rental, exclusive of mileelgarges, when the services
are required to be performed beyond the normal astimgndistance from the Contractor’s facilitiesar@ental
for a team on TAD at one site will be allowed fomaimum of four (4) persons per car, provided thath
number or greater comprise the TAD team.

e. Per Diem. The Contractshall not be paid for per diem for contractor personnel wégide in the
metropolitan areas in which the tasks are beinfppaed. Per Dienshall not be paid on services performed
within a fifty-mile radius of the Contractor’s horoffice or the Contractor’s local office. Per Digsrauthorized
for contractor personnel beyond a fifty-mile radaighe Contractor’'s home or local offices whenea¢ask
assigned requires work to be done at a temportagnakte worksite. Per Dieshall be paid to the Contractor
only to the extent that overnight stay is necesaady/authorized under this contract. The authdms diem rate
shall be the same as the prevailing per diem in the si@kocality. These rates will be based on rategained
inthe FTR, JTR, or SR. The applicable rate ibanited at a flat seventy-five (75%) percent ondhg of
departure from Contractor’'s home or local officed @n the day of return. Reimbursement to the @otur for
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per diemshall be limited to actual payments to per diem defihekin. The Contract@hall provide actual
payments of per diem defined herein.

H-2. Incorporation of Rates

The labor rates awarded for CLINs 0007 and 00G8y afetermination of fair and reasonableness,baill
incorporated into the contract. Each Delivery @ndi#l be Firm-Fixed Price, and the contractor wiit be allowed
to exceed these rates.

H-3. Issuance of Delivery Orders

Firm Fixed Price Delivery Orders shall be pricedatordance with the prices as shown in SectidgaBh delivery
order shall contain, among other information, thtedf the order, the order number, the exact @yanftunits to
be delivered, delivery or performance, place oiveey, any special shipping instructions, priciagd accounting
and appropriation data. The unit price of eachveeyi order will be determined by the number of sicitdered on a
given delivery order. Individual orders will be il using the single price for the increment tloatessponds to the
total quantity being purchased on that order. Qtiestspecified in individual delivery orders mag imodified prior
to final delivery of items purchased under a patéicdelivery order, in which case additional qitéed will be
purchased at the price previously established aiydalivery order if mutually agreed to between®@wernment
and the Contractor. For pricing purposes, quastdi® not cumulative from order to order. Deliverglers
incorporate all clauses of this contract by refeeen

H-4. Constructive Change Orders.

H-4.1. No order, statement, or conduct of Goverrtmpensonnel who might visit the Contractor’s fagilor in any
other manner communicate with Contractor persodughg the performance of this contract shall cituntst a
change under the “Changes” clause of this contract.

H-4.2. No understanding or agreement, contractification, change order, or other matter deviafirwgn or
constituting an alteration or change of the terfrth® contract shall be effective or binding upbe Government
unless formalized by contractual documents exedoyetie Contracting Officer.

H-4.3. The Contracting Officer is the only persath@rized to approve changes in any of the requargsnof this
contract and, notwithstanding provisions contaielséwhere in the contract, the said authority ramaolely with
the Contracting Officer. In the event that the €actor effects any change(s) at the directionngfgerson other
than the Contracting Officer, these change(s) véliat the Contractor’s expense. No adjustment kbahade in the
contract price or other contract terms and conatiti@s the Contracting Officer did not approve werstion for the
aforementioned unauthorized change. Further, dhtbel unauthorized change be to the Governmentr'svamnt,

the Contractor may be held financially responsibtdts correction.

H-5. Incorporation of Representations and Certificdions by Reference All representations and certifications
and other written statements made by the contract@sponse to SECTION K at the request of thet@oting
Officer, incident to the award of the contract, heeeby incorporated by reference with the samzefand effect as

if they were given in full text. The Offeror hagrapleted the annual representations and certibicatelectronically
via the Business Partner Network (BPN) web sitettat//orca.bpn.goand has submitted any changes pertaining to
this specific solicitation to the Contracting O#fic These amended representation(s) and/or catiifins, if any, are
also incorporated in the Offeror's proposal andcareent, accurate, and complete as of the datastontract.

H-6. Responsibility in Subcontracting. The Contractor shall provide the technology peses, test procedures,
data, drawings, and/or other information requiehtilitate competition to the fullest extent fimes, and assure
performance by selected subcontractors. The Guotravill be fully responsible for assuring thatt@bpropriate
contractual provisions and clauses are passed titsisubcontractors, and that those provisioasaforced.

H-7. Organizational Conflict of Interest.
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H-7.1. The term “Organizational Conflict of Intetemeans the following:

(1) Because of other activities or relationshipghwither persons, a person is unable or potentialyple to render
impartial assistance or advice to the Governmétof the person’s objectivity in performing thentact work is
or might be otherwise impaired; (3) or a persondragnfair competitive advantage. See FAR Padudpart 9.5.

H-7.1.2. The Contractor warrants that, to the bé#s knowledge and belief, it does not have argaanizational
conflict of interest, as defined in FAR Part 9, Balfi 9.5.

H-7.1.3. The Contractor agrees that, if in the granfince of this contract it discovers a potentighaizational
conflict of interest with respect to this contratshall make an immediate and full disclosureviiting to the
Contracting Officer. This disclosure shall inclualeescription of the action(s) that the Contrabts taken or
proposed to take to avoid, eliminate, or neutrafieeconflicts. In the event that the Contractoesinot disclose a
known potential conflict to the Contracting Officéne Government may terminate the contract foawlef

H-7.1.4. If the Contractor is directed by authodiZz&government personnel (e.g., by written taskseobal directions,
in a Program review or otherwise) to perform sexsjdn which, the Contractor believes constitupe&ential
organizational conflict of interest; the Contracsbiall notify the Contracting Officer in writindT his written
notification shall include the nature of the caetflof interest, and shall be submitted to the Garning Officer
within ten (10) days after receipt of the Governthairective. A written determination shall be maxjethe
Contracting Officer. The Contractor shall not exppany effort towards the performance of the sewsvia question
until this determination has been made or unldssrafise directed by the Contracting Officer.

H-8. Contractor Commitments. Any written commitment by the Contractor witlsicope of and related to the
contract shall be binding upon the Contractor.luraiof the Contractor to fulfill any such commitmieshall render
the Contractor liable for damages. Written comraitts by the Contractor are further defined as fato

H-8.1. Any representation by the Contractor iroester or supporting documents, as to training loeiged,
services to be performed or any other similar msittegardless of the fact that the duration ohstammitment
may exceed the duration of the contract.

H-8.2. An order placed under this contract is rayhplete until the order terms and conditions haaenbmet.

H-9. Contractor Notice Regarding Late Delivery: In theent the Contractor for any reason anticipatesnoounters
difficulty in complying with the contract delivelschedule or in meeting any of the other requiremehthe
contract, it shall immediately notify the ContragtiOfficer in writing, with a copy to the cognizakdministrative
Contracting Officer (ACO), if assigned, giving geent details. However, this data shall be conside
informational only in character and receipt by @@vernment shall not be construed as a waiver &yihvernment
of (a) any delivery schedule or date, or (b) coamue with any other contract requirement by thet@ator, or (c)
any other rights or remedies provided to the Gawemt by law or under this contract.

H-10. Incorporation of Proposal

The contractor's PSPEC compliance matrix identifytre threshold and objectives and the correspgriintions
of the contractors technical proposal are incorgar@y reference. In addition, the portions ofdbatractor's
proposal regarding schedule, data rights (wheratgrehan those provided by operation of the dgts clauses)
and warranty provisions are incorporated by refegen
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Section | - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.203-13
52.203-14
52.203-15

52.203-16
52.204-1
52.204-2
52.204-4

52.204-9
52.204-10

52.204-12
52.204-13
52.209-6

52.209-9

52.209-10

52.210-1
52.211-5
52.211-15
52.215-2
52.215-8
52.215-14
52.216-24
52.219-8
52.219-9 Alt I
52.219-16
52.222-3
52.222-19
52.222-21
52.222-26
52.222-35
52.222-36
52.222-37

Definitions JAN 2012

Gratuities APR 1984

Covenant Against Contingent Fees APRI198

Restrictions On Subcontractor Sales Te Gavernment SEP 2006
Anti-Kickback Procedures OCT 2010
Cancellation, Rescission, and Recovery of Funddléwal orJAN 1997
Improper Activity

Price Or Fee Adjustment For lllegal @ptoper Activity JAN 1997

Limitation On Payments To Influence GierFederal OCT 2010
Transactions

Contractor Code of Business Ethics amttdGct APR 2010

Display of Hotline Poster(s) DEC 2007

Whistleblower Protections Under the Aozt Recovery andUN 2010
Reinvestment Act of 2009

Preventing Personal Conflicts of Interes DEC 2011
Approval of Contract DEC 1989
Security Requirements AUG 1996

Printed or Copied Double-Sided on Postaoer Fiber MAY 2011
Content Paper

Personal Identity Verification of Cont@dPersonnel JAN 2011

Reporting Executive Compensation anstfrier SubcontraAUG 2012
Awards

Data Universal Numbering System Numbainkénance DEC 2012

Central Contractor Registration Mainteea DEC 2012

Protecting the Government's Interest Wdscontracting DEC 2010
With Contractors Debarred, Suspended, or Propased f

Debarment
Updates of Publicly Available InformatiBegarding FEB 2012
Responsibility Matters
Prohibition on Contracting With Inver@dmestic MAY 2012
Corporations
Market Research APR 2011
Material Requirements AUG 2000
Defense Priority And Allocation Requients APR 2008
Audit and Records--Negotiation OCT 2010
Order of Precedence--Uniform Contractriatr OCT 1997
Integrity of Unit Prices OCT 2010
Limitation Of Government Liability APE84
Utilization of Small Business Concerns AN2011
Small Business Subcontracting RlaaN 2011) Alternate [ OCT 2001
Liquidated Damages-Subcontracting Plan JAN 1999
Convict Labor JUN 2003
Child Labor -- Cooperation with Authm# and Remedies  MAR 2012
Prohibition Of Segregated Facilities BFER99
Equal Opportunity MAR 2007
Equal Opportunity for Veterans SEP 2010
Affirmative Action For Workers With Disitities OCT 2010

Employment Reports on Veterans SEP 2010



52.222-40

52.222-50
52.222-54
52.223-6

52.223-18

52.225-1
52.225-13
52.227-1
52.227-2

52.227-14
52.229-3

52.232-1

52.232-16
52.232-17
52.232-23
52.232-25
52.232-33

52.233-1
52.233-3
52.233-4
52.242-13
52.243-1
52.244-6
52.245-1
52.246-2
52.249-2

52.249-8
252.203-7000

252.203-7001

252.203-7002
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Notification of Employee Rights Undes tational Labor DEC 2010
Relations Act
Combating Trafficking in Persons FEB20
Employment Eligibility Verification Ju2012
Drug-Free Workplace MAY 2001
Encouraging Contractor Policies To BartMessaging AUG 2011
While Driving
Buy American Act--Supplies FEB 2009
Restrictions on Certain Foreign Purchase JUN 2008
Authorization and Consent DEC 2007
Notice And Assistance Regarding Pateit @Gopyright DEC 2007
Infringement
Rights in Data--General DEC 2007
Federal, State And Local Taxes FEB 2013
Payments APR 1984
Progress Payments APR 2012
Interest OCT 2010
Assignment Of Claims JAN 1986
Prompt Payment OCT 2008
Payment by Electronic Funds Transfenrt@éContractor OCT 2003
Registration
Disputes JUL 2002
Protest After Award AUG 1996
Applicable Law for Breach of Contracti@ia OCT 2004
Bankruptcy JUL 1995
Changes--Fixed Price AUG 1987
Subcontracts for Commercial ltems DEC20
Government Property APR 2012
Inspection Of Supplies--Fixed Price AUD6
Termination For Convenience Of The Gowemt (Fixed- APR 2012
Price)
Default (Fixed-Price Supply & Service) PR 1984

Requirements Relating to Compensafiéiormer DoD SEP 2011
Officials

Prohibition On Persons Convictedratif or Other Defens®EC 2008
Contract-Related Felonies

Requirement to Inform Employees ofsfié&blower Rights  JAN 2009

252.203-7003 Agency Office of the Inspector Gehera DEC 2012
252.204-7003 Control Of Government Personnel WRydduct APR 1992
252.204-7004 Alt ACentral Contractor Registration Alternate A FER 20
252.204-7008 Export-Controlled Items APR 2010

252.205-7000
252.209-7004

252.219-7003
252.222-7006
252.223-7008
252.225-7004

252.225-7006

252.225-7012
252.225-7021

Provision Of Information To Coopemthgreement HolderBEC 1991
Subcontracting With Firms That Are Owned or CoréIBy DEC 2006
The Government of a Terrorist Country

Small Business Subcontracting Pl&IX[Tontracts) AUG 2012
Restrictions on the Use of Mandatabjtration Agreement®EC 2010
Prohibition of Hexavalent Chromium A¥12011

Report of Intended Performance Outside the UnitateS anOCT 2010
Canada--Submission after Award

Quarterly Reporting of Actual Contiaerformance Outsidé®©CT 2010
the United States

Preference For Certain Domestic Catfitiae FEB 2013

Trade Agreements DEC 2012
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252.226-7001 Utilization of Indian Organizatiomsldndian-Owned SEP 2004
Economic Enterprises, and Native Hawaiian Smalliftass
Concerns
252.227-7013 Rights in Technical Data--Noncomnagitéms FEB 2012
252.227-7014 Rights in Noncommercial Computervgafé and FEB 2012
Noncommercial Computer Software Documentation
252.227-7015 Technical Data--Commercial Items DBC1
252.227-7016 Rights in Bid or Proposal Information JAN 2011
252.227-7019 Validation of Asserted Restrictio@®mputer Software SEP 2011
252.227-7025 Limitations on the Use or Disclosafr&overnment- MAR 2011
Furnished Information Marked with Restrictive Leden
252.227-7037 Validation of Restrictive Markings bechnical Data JUN 2012
252.232-7010 Levies on Contract Payments DEC 2006
252.243-7001 Pricing Of Contract Modifications OHr991
252.243-7002 Requests for Equitable Adjustment coBe12

CLAUSES INCORPORATED BY FULL TEXT

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished utidsrcontract shall be ordered by issuance ofrdgliorders or
task orders by the individuals or activities deatgw in the Schedule. Such orders may be issuedDate of award
through 60 months.

(b) All delivery orders or task orders are subjedthe terms and conditions of this contract. e elrent of conflict
between a delivery order or task order and thigraot) the contract shall control.

(c) If mailed, a delivery order or task order imsimered "issued" when the Government depositerither in the
mail. Orders may be issued orally, by facsimilebpelectronic commerce methods only if authoriirethe
Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requirggp$igs or services covered by this contract inraount of
less than $500, the Government is not obligatgzlitchase, nor is the Contractor obligated to fimrtisose supplies
or services under the contract.

(b) Maximum order. The Contractor is not obligatedhonor:

(1) Any order for a single item in excess of $90,000;

(2) Any order for a combination of items in exce$$90,000,000; or

(3) A series of orders from the same ordering effiéthin 30 days that together call for quantigeseeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., irtdg the Requirements clause at subsection 52.2b6th& Federal
Acquisition Regulation (FAR)), the Government i required to order a part of any one requiremeathfthe
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Contractor if that requirement exceeds the maxinouder limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) abdwve Qontractor shall honor any order exceeding theimum
order limitations in paragraph (b), unless thaeor@r orders) is returned to the ordering offigehim 30 days after
issuance, with written notice stating the Contrestimtent not to ship the item (or items) called dnd the reasons.
Upon receiving this notice, the Government may &eghe supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for thepplies or services specified, and effectivelierperiod stated, in
the Schedule. The quantities of supplies and ses\specified in the Schedule are estimates ownlyasnnot
purchased by this contract.

(b) Delivery or performance shall be made onlyw@bearized by orders issued in accordance with tiefing
clause. The Contractor shall furnish to the Gomemt, when and if ordered, the supplies or sengpesified in
the Schedule up to and including the quantity degigd in the Schedule as the "maximum"”. The Gawem shall
order at least the quantity of supplies or serviesignated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in Beder Limitations clause or in the Schedule, themo limit on the
number of orders that may be issued. The Governmay issue orders requiring delivery to multipestinations
or performance at multiple locations.

(d) Any order issued during the effective periodto$ contract and not completed within that pesbdll be
completed by the Contractor within the time spedifin the order. The contract shall govern thet@ator's and
Government's rights and obligations with respe¢h&b order to the same extent as if the order wenapleted
during the contract's effective period; providéwttthe Contractor shall not be required to makedativeries
under this contract_after the expiration of the fyear ordering period.

(End of clause)

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREESENTATION (APR 2012)
(a) Definitions. As used in this clause--

Long-term contract means a contract of more thamyfears in duration, including options. Howevbe term does
not include contracts that exceed five years irmatiom because the period of performance has beended for a
cumulative period not to exceed six months underctause at 52.217-8, Option to Extend Servicesttoar
appropriate authority.

Small business concern means a concern, inclutirgffiliates, that is independently owned and afest, not
dominant in the field of operation in which it iglding on Government contracts, and qualified amall business
under the criteria in 13 CFR part 121 and the siaadard in paragraph (c) of this clause. Suchaera is “"not
dominant in its field of operation" when it doest exercise a controlling or major influence orational basis in a
kind of business activity in which a number of Imesis concerns are primarily engaged. In determinhmegher
dominance exists, consideration shall be givenl tapgropriate factors, including volume of busisi@sumber of
employees, financial resources, competitive statysosition, ownership or control of materials, ggsses, patents,
license agreements, facilities, sales territorg aature of business activity.
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(b) If the Contractor represented that it was alldmeiness concern prior to award of this contrde Contractor
shall rerepresent its size status according togpapa (e) of this clause or, if applicable, parpbrég) of this clause,
upon the occurrence of any of the following:

(1) within 30 days after execution of a novationeggnent or within 30 days after modification of tdwatract to
include this clause, if the novation agreement eascuted prior to inclusion of this clause in tbetecact.

(2) Within 30 days after a merger or acquisitioat tthoes not require a novation or within 30 daysrahodification
of the contract to include this clause, if the neergr acquisition occurred prior to inclusion oktblause in the
contract.

(3) For long-term contracts--
(i) Within 60 to 120 days prior to the end of thféhfyear of the contract; and
(i) Within 60 to 120 days prior to the date spexifin the contract for exercising any option tladier.

(c) The Contractor shall rerepresent its size stat@ccordance with the size standard in effetitetime of this
rerepresentation that corresponds to the North Asedndustry Classification System (NAICS) codsigised to
this contract. The small business size standamsponding to this NAICS code can be found at
http://www.sba.gov/content/table-small-business-sitandards.

(d) The small business size standard for a Comtrgebviding a product which it does not manufaetitself, for a
contract other than a construction or service eantis 500 employees.

(e) Except as provided in paragraph (g) of thissdga the Contractor shall make the rerepresentegiquired by
paragraph (b) of this clause by validating or ujpdgall its representations in the Online Represtmts and
Certifications Application and its data in the GahContractor Registration, as necessary, to erthiat they reflect
the Contractor's current status. The Contractdi sbtfy the contracting office in writing withithe timeframes
specified in paragraph (b) of this clause thatdha have been validated or updated, and provalddte of the
validation or update.

(f) If the Contractor represented that it was othan a small business concern prior to awardisfdbntract, the
Contractor may, but is not required to, take th@as required by paragraphs (e) or (g) of thisista

(g9) If the Contractor does not have representatimuscertifications in ORCA, or does not have agsentation in
ORCA for the NAICS code applicable to this contralee Contractor is required to complete the foltayv
rerepresentation and submit it to the contractiffigey along with the contract number and the datevhich the
rerepresentation was completed:

The Contractor represents that it ( ) is, ( nasa small business concern under NAICS Code - assigned to
contract number

(Contractor to sign and date and insert authorgigder's name and title).

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURESES (JUN 2008)

(a) Except as authorized by the Office of Foreigiséts Control (OFAC) in the Department of the Tueggshe
Contractor shall not acquire, for use in the pernfamnce of this contract, any supplies or servicasyf proclamation,
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Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V,
would prohibit such a transaction by a person subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are most
imports from Burma or North Korea, into the United States or its outlying areas. Lists of entities and individuals
subject to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at
TerList1l.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations at
31 CFR chapter V and/or on OFAC's Web site at http://mwww.treas.gov/offices/enforcement/ofac/.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite hill.af mil/

(End of clause)

252.211-7003 ITEM IDENTIFICATION AND VALUATION (JUN 2011)
(a) Definitions. As used in this clause'

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on
machine-readable media.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines
the general category or intended use of the data that follows.

DoD recognized unique identification equivalent means a unique identification method that is in commercial use and
has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
http://mww.acq.osd mil/dpap/pdi/uid/iuid_equivalents.html.

DoD unique item identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are
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serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original
part, lot, or batch number; and the serial number.

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to
items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.
Government's unit acquisition cost means--

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of
delivery;

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to the
Government at the time of delivery.

Issuing agency means an organization responsible for assigning a globally unique identifier to an enterprise (e.g.,
Dun & Bradstreet's Data Universal Numbering System (DUNS) Number, GS1 Company Prefix, Allied Committee
135 NATO Commercial and Government Entity (NCAGE)/Commercial and Government Entity (CAGE) Code, or
the Coded Representation of the North American Telecommunications Industry Manufacturers, Suppliers, and
Related Service Companies (ATIS-0322000) Number), European Health Industry Business Communication Council
(EHIBCC) and Health Industry Business Communication Council (HIBCC)), as indicated in the Register of Issuing
Agency Codes for ISO/IEC 15459, locatedtip://www.nen.nl/web/Normen-ontwikkelen/ISOIEC-1®4EBsuing-
Agency-Codes htm

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise
identifier.

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or
constituent parts.

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a lot or a batch, all of which were manufactured under identical conditions.

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class
of items with the same form, fit, function, and interface.

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a
unique item identifier or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is never
used again within the enterprise.
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Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
batch number assignment.
Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unigue serialization within the enterprise identifier.
Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.

Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The
term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at

http://mww.acq.osd mil/dpap/pdi/uid/uii_types html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) Unigque item identifier.

(1) The Contractor shall provide a unique item identifier for the following:

(i) All delivered items for which the Government's unit acquisition cost is $5,000 or more.

(i) The following items for which the Government's unit acquisition cost is less than $5,000:

Contract line, subline, or exhibit line
item No. Item description

(iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number ----.

(2) The unigue item identifier and the component data elements of the DoD unique item identification shall not
change over the life of the item.

(3) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that--

(i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item
using one of the following three types of data qualifiers, as determined by the Contractor:

(A) Application Identifiers (Als) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.
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(C) Text Element Identifiers (TEIs) (Format Indicafl2 of ISO/IEC International Standard 15434)adcordance
with the Air Transport Association Common Suppoat@®Dictionary; and

(ii) The encoded data elements of the unique itdentifier conform to the transfer structure, syntnd coding of
messages and data formats specified for Formatdtalis 05, 06, and 12 in ISO/IEC International 8tad 15434,
Information Technology--Transfer Syntax for Highgaaity Automatic Data Capture Media.

(4) Unique item identifier.

(i) The Contractor shall--

(A) Determine whether to--

(1) Serialize within the enterprise identifier;

(2) Serialize within the part, lot, or batch nurnmbmr

(3) Use a DoD recognized unique identification gglént; and

(B) Place the data elements of the unique itentifiiem(enterprise identifier; serial number; DoBcognized unique
identification equivalent; and for serializationtkih the part, lot, or batch number only: origipalt, lot, or batch
number) on items requiring marking by paragrapfiL{odf this clause, based on the criteria provithetthe version
of MIL-STD-130, Identification Marking of U.S. Miiary Property, cited in the contract Schedule.

(ii) The issuing agency code--

(A) Shall not be placed on the item; and

(B) Shall be derived from the data qualifier foe #nterprise identifier.

(d) For each item that requires unique item idexatifon under paragraph (c)(1)(i) or (ii) of thisugse, in addition to
the information provided as part of the Materiafdaction and Receiving Report specified elsewlretki$
contract, the Contractor shall report at the tirhdadivery, either as part of, or associated wiitle, Material
Inspection and Receiving Report, the following mfation:

(1) Unique item identifier.

(2) Unique item identifier type.

(3) Issuing agency code (if concatenated unique iteentifier is used).

(4) Enterprise identifier (if concatenated uniqteeri identifier is used).

(5) Original part number (if there is serializatiaithin the original part number).

(6) Lot or batch number (if there is serializatisithin the lot or batch number).

(7) Current part number (optional and only if o same as the original part number).

(8) Current part number effective date (optional anly if current part number is used).

(9) Serial number (if concatenated unique itemftifienis used).

(10) Government's unit acquisition cost.
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(11) Unit of measure.

(e) For embedded subassemblies, components, and parts that require DoD unique item identification under paragraph
(c)(1)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection and
Receiving Report specified elsewhere in this contract, the following information:

(1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded
subassembly, component, or part.

(2) Unique item identifier of the embedded subassembly, component, or part.

(3) Unique item identifier type.**

(4) Issuing agency code (if concatenated unique item identifier is used).**

(5) Enterprise identifier (if concatenated unique item identifier is used).**

(6) Original part number (if there is serialization within the original part number).**

(7) Lot or batch number (if there is serialization within the lot or batch number).**

(8) Current part number (optional and only if not the same as the original part number).**

(9) Current part number effective date (optional and only if current part number is used).**

(10) Serial number (if concatenated unique item identifier is used).**

(11) Description.

** Once per item.

() The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with
the data submission procedures at http://www.acq.osd mil/dpap/pdi/uid/data_

submission_information.html.

(g) Subcontracts. If the Contractor acquires by subcontract, any item(s) for which unique item identification is
required in accordance with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this

paragraph (g), in the applicable subcontract(s).

(End of clause)

252.211-7007 REPORTING OF GOVERNMENT-FURNISHED PROPERTY (AUG 2012)
(a) Definitions. As used in this clause—
“Commercial and Government entity (CAGE) code" means—

(i) A code assigned by the Defense Logistics Agency Logistics Information Service to identify a commercial or
Government entity; or
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(ii) A code assigned by a member of the North Attamreaty Organization that the Defense Logisgency
Logistics Information Service records and maintéinthe CAGE master file. The type of

code is known as an "NCAGE code."

““Contractor-acquired property" has the meaningrgin FAR clause 52.245-1. Upon acceptance by the
Government, contractor-acquired property becomagfdment-furnished property.

“Government-furnished property" has the meaningrgin FAR clause 52.245-1.

“ltem unique identification (IUID)" means a systef assigning, reporting, and marking DoD prope&vith unique
item identifiers that have machine-readable damehts to distinguish an item from all other likel ainlike items.

“IUID Registry" means the DoD data repositonyt tlegeives input from both industry and Governnsentrces and
provides storage of, and access to, data thatifigsrand describes tangible Government persorgiepty. The
IUID Registry is—

(i) The authoritative source of Government unitwsigion cost for items with unique item identiftan (see
DFARS 252.211-7003) that were acquired after Janlia?004;

(i) The master data source for Government-furrdgheperty; and

(i) An authoritative source for establishing thequisition cost of end-item equipment.

““National stock number (NSN)" means a 13-digitkthumber used to identify items of supply. It sists of a four-
digit Federal Supply Code and a nine-digit Natidten Identification

Number.

“"Nomenclature" means—

(i) The combination of a Government-assigned tygsignation and an approved item name;

(i) Names assigned to kinds and groups of prodaets

(iif) Formal designations assigned to products istemer or supplier (such as model number or miygel, design
differentiation, or specific design series or cgofation).

““Part or identifying number (PIN)" means the itiféer assigned by the original design activity,lgrthe controlling
nationally recognized standard, that uniquely idiesst (relative to that design activity) a specifiem.

“Reparable" means an item, typically in unseafide condition, furnished to the Contractor for manance, repair,
modification, or overhaul.

““Serially managed item" means an item designayedoD to be uniquely tracked, controlled, or mam
maintenance, repair, and/or supply systems by mefdtsserial number.

““Supply condition code" means a classificatiomaferiel in terms of readiness for issue and use ientify
action underway to change the status of materiel
(seehttp://mwww?2.dla.mil/j-6/dimso/elibrary/manuals/didivn--pubs.asp

““Unique item identifier (Ull)" means a set of @alements permanently marked on an item thabtsadlly unique
and unambiguous and never changes, in order tadareraceability of the item throughout its totié Icycle. The
term includes a concatenated Ull or a DoD recoghirgque identification equivalent.

““Unit acquisition cost" has the meaning giveRAR clause 52.245-1.
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(b) Reporting Government-furnished property tolthlD Registry. Except as provided in paragraphafcthis
clause, the Contractor shall report, in accordavitte paragraph (f), Government-furnished propeotyhe 1UID

Registry as follows:--

(1) Up to and including December 31, 2013, reperiadly managed Government-furnished property &itimit-
acquisition cost of $5,000 or greater.

(2) Beginning January 1, 2014, report—

(i) All serially managed Government-furnished pedy, regardless of unit-acquisition cost; and

(i) Contractor receipt of non-serially managedrige Unless tracked as an individual item, the Gaér shall
report non-serially managed items to the Registthé same unit of packaging, e.g., original mactufar's
package, box, or container, as it was received.

(c) Exceptions. Paragraph (b) of this clause do¢spply to—

(1) Contractor-acquired property;

(2) Property under any statutory leasing authority;

(3) Property to which the Government has acquirkeneor title solely because of partial, advarregress, or
performance-based payments;

(4) Intellectual property or software;

(5) Real property; or

(6) Property released for work in process.

(d) Data for reporting to the IUID Registry. To pet reporting of Government-furnished propertyte tUID
Registry, the Contractor's property managemenesyshall enable the following data elements intmidio those
required by paragraph (f)(1)(iii)(A)(1) through (%), (7), (8), and (10) of the Government Propelause of this
contract (FAR 52.245-1):

(1) Received/Sent (shipped) date.

(2) Status code.

(3) Accountable Government contract number.

(4) Commercial and Government Entity (CAGE) coddlmaccountable Government contract.

(5) Mark record.

(i) Bagged or tagged code (for items too smalhttiviidually tag or mark).

(ii) Contents (the type of information recordedtba item, e.g., item internal control number).

(iii) Effective date (date the mark is applied).

(iv) Added or removed code/flag.
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(v) Marker code (designates which code is used in the marker identifier, e.g., D=CAGE, UN=DUNS,
LD=DODAAC).

(vi) Marker identifier, e.g., Contractor's CAGE code or DUNS number.

(vii) Medium code; how the data is recorded, e.g., barcode, contact memory button.

(viii) Value, e.g., actual text or data string that is recorded in its human-readable form.

(ix) Set (used to group marks when multiple sets exist.

(6) Appropriate supply condition code, required only for reporting of reparables, per Appendix 2 of DoD 4000.25-2-

M, Military Standard Transaction Reporting and Accounting Procedures manual
(http://www2.dla mil/j-6/dImso/elibrary/manuals/dintia-pubs.asp

(e) When Government-furnished property is in the possession of
subcontractors, Contractors shall ensure that reporting is
accomplished using the data elements required in paragraph (d) of
this clause.

(f) Procedures for reporting of Government-furnished property. Except as provided in paragraph (c) of this clause,
the Contractor shall establish and report to the IUID Registry the information required by FAR clause 52.245-1,
paragraphs (e) and (f)(1)(iii), in accordance with the data submission procedures at

http://www.acq.osd mil/dpap/pdi/uid/data _submissioformation.html

(g) Procedures for updating the IUID Registry.

(1) Except as provided in paragraph (g)(2), the Contractor shall update the IUID Registry at
https://iuid.logisticsinformationservice.dla.mitr changes in status, mark, custody, conditioreqdar reparables
only), or disposition of items that are—

(i) Received by the Contractor;

(i) Delivered or shipped from the Contractor's plant, under Government instructions, except when shipment is to a
subcontractor or other location of the Contractor;

(iii) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance of the contract
as determined by the Government property administrator, including reasonable inventory adjustments;

(iv) Disposed of; or
(v) Transferred to a follow-on or other contract.

(2) The Contractor need not report to the IUID Registry those transactions reported or to be reported to the following
DCMA etools:

(i) Plant Clearance Automated Reutilization and Screening System (PCARSS); or
(i) Lost, Theft, Damaged or Destroyed (LTDD) system.

(3) The contractor shall update the IUID Registry as transactions occur or as otherwise stated in the Contractor's
property management procedure.
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(End of clause)

252.216-7006 ORDERING (MAY 2011)

(a) Any supplies and services to be furnished utidsrcontract shall be ordered by issuance ofrdgliorders or
task orders by the individuals or activities deatgal in the contract schedule. Such orders magdued from Date
of Award through 60 months.

(b) All delivery orders or task orders are subjedthe terms and conditions of this contract. elrent of conflict
between a delivery order or task order and thigraot) the contract shall control.

(c)(1) If issued electronically, the order is calesied issued" when a copy has been posted ©l¢la&ronic
Document Access system, and notice has been st @ontractor.

(2) If mailed or transmitted by facsimile, a deliy@rder or task order is considered “issued"nthe Government
deposits the order in the mail or transmits byifaits. Mailing includes transmittal by U.S. mail private delivery
services.

(3) Orders may be issued orally only if authorizethe
schedule.

(End of Clause)
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Section J - List of Documents, Exhibits and Oth#aghments
LIST OF ATTACHMENTS
Section J — List of Documents, Exhibits, and OtheAttachments

The following document(s), exhibit(s), and othéaahment(s) form a part of this contract:
LIST OF EXHIBITS

J1. Contract Data Requirements Lists (CDRLS)

LIST OF DOCUMENTS AND ATTACHMENTS (UNCLASSIFIED)

J2: CLIN 0002, Stepladder Pricing Spreadsheet

J3: CLIN 0006, Materials and Parts

J4: CLIN 0007, Maintenance & Repair Pricing Spsdembt

J5: CLIN 0008, ESS Pricing Spreadsheet

J6: Contract Security Classification SpecificatibD Form 254, dated Dec 1999

LIST OF DOCUMENTS AND ATTACHMENTS (CLASSIFIED PRODU CTS)

J7(S): Performance Specification for the CREW M&OC) Program, Version 1.0, dated 2 May 2013




ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 5

1 CONTRACT/PURCH ORDER/

2 DELIVERY ORDER/CALL NO

3 DATE OFORDER/CALL|4 REQ/PURCH REQUESTNO

5 PRIORITY

AGREEMENTNO (YYYYMMMDD)
M67854-14-D-2521 0001 2014 Feb 28 M0545014R C 36D 27
6 ISSUED BY CODE | M67854 7 ADMINISTERED BY (if other than 6) CODE

MARINE CORPS SYSTEMS COMMAND - CT MC3
ATTN: JESSICA L. STRINGER

2200 LESTER STREET

QUANTICO VA 22134-6050

SEE ITEM 6

8 DELIVERY FOB

DESTINATION
| | oTHER

(See Schedule if other)

9 CONTRACTOR CODE|8X891

SIERRA NEVADA CORPORATION
NAME LENNY TAYLOR
AND 444 SALOMON CIR
ADDRESS SPARKS NV 89434-9651

FACILITY | 10 DELIVERTO FOB POINTBY (Date)
(YYYYMMMDD)
SEE SCHEDULE

11 MARK IFBUSINESS IS
. SMALL

. SMALL
DISADVANTAGED

Net 15 Days

12 DISCOUNTTERMS

X |womeN-owNED

13 MAIL INVOICESTO THE ADDRESSIN BLOCK
See ltem 15

14 SHIP TO CODE|M67854

15 PAYMENT WILL BE MADE BY

MARCORSYSCOMCT
AMY RIDEOUT

2200 LESTER STREET
AFSS-FSS
QUANTICO VA 22134

DFAS - COLUMBUS CENTER

DFAS - CO/WEST ENTITLEMENT OPERATIONS
P.O. BOX 182381

COLUMBUS OH 43218-2381

CODE |Hao339

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.

16 DELIVERY/| X

This delivery order/call is 1ssued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract

TYPE |CALL
OF P URCHASE Refrence your quote dated
ORDER Fumish the fllowing on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPT
ORDER ASIT MAY PREVIOUSLY HAVE BEEN ORI

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

STHE OFFER REPRESENTED BY THE NUMBERED PURCHASE
SNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE 9%?&%31351)
3 )
DIf this box is marked, supplier must sign Acceptance and return the following number of copies:
17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*

SEE SCHEDULE

24.

UNITED STATES OF AMERICA

‘I/'qu‘antilyar:ceplud.by the Govarm.uan'i: same as TEL: 703T432-509? - ¢ f 5 /': f)c")" L 25 TOTAL $6,870,440.00
quantity ordered, indicate by X. If different, enter actual |EMAIL: lisa.botkin@usmc.mil - 26
quantity accepted below quantity ordered and encircle. |BY: LISA BOTKIN CONTRACTING / ORDERING OFFICER DIFFERENCES]

27a QUANTITY IN COLUMN 20 HAS BEEN

I:IINSPECTED I:IRECEIVED |:| ACCEPTED, AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO |30
INITIALS

f TELEPHONE NUMBER F E-MAIL ADDRESS

PARTIAL
FINAL

36. | certify this accountis correct and proper for payment.

31 PAYMENT

32 PAID BY

33 AMOUNT VERIFIED
CORRECT FOR

34 CHECK NUMBER

a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE]
(YYYYMMMDD) PARTIAL

FINAL 35 BILL OF LADING NO
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED 40 TOTAL 41 S/R ACCOUNT NO| 42 SR VOUCHER NO

(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE
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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT NIT PRICE AMOUNT
0001 5 Each
Inital Production Systems and Support
FFP

Provide five (5) initial production systems|AW SOW 2.6.1, 3.1.1. Includes
Government Acceptance Testing (GAT) and Support, IAW SOW 3.2.2.1, 3.2.2.3,
34-3.4.2.3.1,35.1. Period of
Performance: Date of award to 12 months (The Contractor shall be prepared to
execute the GAT at their facility, at the earliest, 90 days after contract award if
systems are delivered within that timeframe. After 90 days ACA, the Contractor
shall be prepared to execute GAT immediately.)

FOB: Destination

MILSTRIP: M9545014RC36D27

PURCHASE REQUEST NUMBER: M9545014RC36D27

NET AMT b @

ACRN AA
CIN: M9545014RC36D270001



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT
0001 Destination Government Destination

M67854-14-D-2521
0001
Page 3 of 5

ACCEPT BY
Government
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS ulC
0001 29-MAY-2014 5 MARCORSYSCOM CT M67854
AMY RIDEOUT
2200 LESTER STREET
AFSS-FSS
QUANTICO VA 22134
703-432-4045

FOB: Destination
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

(WXC)



1.CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 2
2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
02 19-May-2014 M9545014RC36D27
6.ISSUED BY CODE M67854 7. ADMINISTERED BY (Ifother than item6) CODE | S0507A

DCMA LATHROP
MARINE CORPS SYSTEMS COMMAND - CT MC3 700 E. ROTH ROAD, PO BOX 232
ATTN: JESSICAL. BURSEY FRENCH CAMP CA 95231-0232
2200 LESTER STREET
QUANTICO VA 22134-6050
8. NAME AND ADDRESSOF CONTRACTOR (No., Sreet, County, Sate and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
SIERRA NEVADA CORPORATION
LENNY TAYLOR
444 SALOMON CIR 9B. DATED (SEE ITEM 11)
SPARKS NV 89434-9651
X 10A. MOD. OF CONT RACT/ORDER NO.
M67854-14-D-2521-0001
10B. DATED (SEEITEM 13)
CODE _ 8X691 [EACILITY CODE X | 28-Feb-2014
11. THISITEM ONLY APPLIESTO AMENDMENT SOF SOLICITATIONS
DTheabovenunbered solicitation is amended as set forth in Item14. The hour and date specified for recei pt of Offer |:| is extended, |:| isnot extended.

Offer must acknow| edge receipt of this amendment prior to the hour and date specified in thesolicitation or as avended by one of thefol lowing methods:

(a) By conpleting Items 8 and 15, and returning copies of the amendment; (b) By acknowledging recei pt of this amendment on each copy of the offer submitted;
or (c) By separate | etter or telegramwhich includes areferenceto the solicitation and amendment nunbers. FAILURE OF YOURACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJXECTION OF YOUR OFFER. Ifby virtueof this amendment you desireto change an offer dready submitted, such change may be mede by tel egramor | etter,
provided each tel egramor | etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONSOF CONTRACT SORDERS
IT MODIFIESTHE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.

A. THISCHANGE ORDER ISISSUED PURUANT TO: (Secify authority) THE CHANGESSET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINIST RAT IVE CHANGES(such as changesin paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TOAUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor isnot, |:| isrequired to sign this document and return copiesto the issing office.

14. DESCRIPTION OF AMENDMENT/MODIFCATION (Organized by UCF section headings, including solicitation/contract subject matter
where feashble.)
Modification Control Number:  jstringe141853

The purpose of this modification is to provide DCMA information under Block 7, "Administered by". All other terms and conditions remain
unchanged.

Except as provided herein, al terns and conditions of the document referenced in Item9A or 10A, as heretofore changed, remai ns unchanged and in full forceand effect.

15A. NAME AND TITLE OF SGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
LISA BOTKIN / CONTRACTING OFFICER
TEL: 703-432-5099 EMAIL: lisa.botkin@usmc.mil
15B. CONT RACT OR/OFFEROR 15C. DATE SGNED |16B. UNITED STATESOF AMERICA 16C. DATE SGNED
=2 e -
sy < s e 20-May-2014
(9gnature of person authorized to sgn) (Sgnature of Contracting Officer)
EXCEPTIONTO 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



M67854-14-D-2521
000102
Page 2 of 2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

(End of Summary of Changes)



1.CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 2
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDATE  |4.REQUISITION/PURCHASE REQ.NO. 5. PROJECT NO.(If applicabl€)
01 13-Mar-2014 M9545014RC36D27
6.1SSUED BY CODE M67854 7. ADMINISTERED BY (Ifother than item6) CODE
MARINE CORPS SYSTEMS COMMAND - CT MC3
ATTN: JESSICA L. BURSEY See Item 6
2200 LESTER STREET
QUANTICO VA 22134-6050
8. NAME AND ADDRESSOF CONTRACTOR (No., Sreet, County, Sate and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
SIERRA NEVADA CORPORATION
LENNY TAYLOR
S R 9B. DATED (SEE ITEM 11)
SPARKS NV 89434-9651
X 10A. MOD. OF CONT RACT/ORDER NO.
M67854-14-D-2521-0001
10B. DATED (SEEITEM 13)
CODE _ 8X691 [EACILITY CODE X | 28-Feb-2014
11. THISITEM ONLY APPLIESTO AMENDMENT SOF SOLICITATIONS
DTheabovenunbered solicitation is amended as set forth in Item14. The hour and date specified for recei pt of Offer |:| is extended, |:| isnot extended.

Offer must acknow| edge receipt of this amendment prior to the hour and date specified in thesolicitation or as avended by one of thefol lowing methods:

(a) By conpleting Items 8 and 15, and returning copies of the amendment; (b) By acknowledging recei pt of this amendment on each copy of the offer submitted;
or (c) By separate | etter or telegramwhich includes areferenceto the solicitation and amendment nunbers. FAILURE OF YOURACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJXECTION OF YOUR OFFER. Ifby virtueof this amendment you desireto change an offer dready submitted, such change may be mede by tel egramor | etter,
provided each tel egramor | etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONSOF CONTRACT SORDERS
IT MODIFIESTHE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.

A. THISCHANGE ORDER ISISSUED PURUANT TO: (Secify authority) THE CHANGESSET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINIST RAT IVE CHANGES(such as changesin paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TOAUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor isnot, |:| isrequired to sign this document and return copiesto the issing office.

14. DESCRIPTION OF AMENDMENT/MODIFCATION (Organized by UCF section headings, including solicitation/contract subject matter
where feashble.)
Modification Control Number:  jstringe141336

The purpose of this modification is to change the delivery date and provide delivery instructions. The Delivery Date under Section F,
Deliveries or Performances, is changed from 29 May 2014 to 29 September 2014 (7 months ADC). The five initial production systems shall
be delivered as follows:

- Two of the five initial production systems will remain at the contractor’s facility for Government Acceptance Testing (GAT). Upon

completion of GAT, those tw o systems will be shipped to the Marine Corps PSI Facility at: SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406.
- Three initial production systems will be shipped to the Marine Corps PSI Facility at: SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406 for GAT.

Except as provided herein, al terns and conditions of the document referenced in Item9A or 10A, as heretofore changed, remai ns unchanged and in full forceand effect.

15A. NAME AND TITLE OF SGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
LISA BOTKIN / CONTRACTING OFFICER
TEL: 703-432-5099 EMAIL: lisa.botkin@usmc.mil

15B. CONT RACT OR/OFFEROR 15C. DATE SGNED 16B. UNITED STATESOF AMERICA 16C. DATE SGNED
gy < s 12 Lotk 14-Mar-2014

(9gnature of person authorized to sgn) (Sgnature of Contracting Officer)
EXCEPTION TO & 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



M67854-14-D-2521

000101
Page 2 of 2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION F - DELIVERIES OR PERFORMANCE
The following Delivery Schedule item for CLIN 0001 has been changed from:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uic
29-MAY-2014 5 MARCORSY SCOM CT M67854
AMY RIDEOUT
2200 LESTER STREET
AFSS-FSS
QUANTICO VA 22134
703-432-4045
FOB: Destination
To:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uicC
29-SEP-2014 5 MARCORSY SCOM CT M67854
AMY RIDEOUT
2200 LESTER STREET
AFSS-FSS
QUANTICO VA 22134
703-432-4045

FOB: Destination

(End of Summary of Changes)
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